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BURDWAN DEVELOPMENT
AUTHORITY

BURDWAN DEVELOPMENT AUTHORITY
(ASTATUTORY AUTHORITY OF GOVT. OF WEST BENGAL)

Phone & Fax:-0342-2561668
E-mail:- bdabdn2002@gmail.com
Website:- WWW.bdaburdwan.org

New Administrative Building (5% Floor)
PURBA BURDWAN-713101

Notice Inviting E-tender No. - WBUD/BDA/CEO/E-NIT-18/2017-18

Chief Executive Officer, Burdwan Development Authority, invites e-tender for the works details which given in the table below:

Development of
land,

S1 Estimated Earnest Tender Period of Name of Eligibility
No. Name of Work Amount Money fees completion concerned of Bidder
(Rs) (Rs) (Rs) Division
1. Civil works for | 2145916.00 | 42,919.00 | 900.00 90Days BDA Intending tenders should produce

credentials of a similar nature of
work of the minimum value of 40% of

gardening, the estimated amount put to tender
Gazebo, and during 5(five) years prior to the date
drainage of issue of this tender notice; or,
system at DM intending tenders should produce
Bungalow, credentials of 2(two) similar nature of
Purba work, each of the minimum value of
Bardhaman 30% of the estimated amount put to
(Phase -II) tender during 5(five) year prior to the

date of issue of this tender notice; or
intending tenderers should produce
credentials of one single running
work of similar nature of the
minimum value of 80% of the
estimated amount put to tender; in
case of running works ,only those
tenderers who will submit the
certificate of satisfactory running
work from the concerned Executive
Engineer, or equivalent competent
authority will be eligible for the
tender. In the required certificate, it
should be clearly stated that the work
is in progress satisfactorily and also
that no penal action has been
initiated against the executed
agency, i.e., the tenderer.

Intending bidders shall download the tender document from the website directly by the help of e-Token.

Earnest Money Deposit of e-procurement

Online receipt and refund of EMD of e-procurement through State Government e-Procurement portal. The following procedure to
be adopted for deposit of EMD/Bid Security/Tender Fees related to e-Procurement of the State Government departments.

A. Login by bidder:-

a) A bidder desirous of taking part in a tender invited by a State Government Office shall logging to the e-Procurement
portal of the Government of West Bengal https://wbtenders.gov.in using his login ID and password.

b)  He will select the tender to bid and initiate payment of pre-defined EMD /Tender Fees for that tender by selecting

from either of the following payments modes:

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank

Payment Gateway;

ii) ~RTGS/NEFT in case of offline payment through bank account in any Bank.

B. Payment procedure:

i.) Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway

a.  On selection of net banking as the payment mode, the bidder will be directed to ICICI Bank Payment Gateway
webpage (along with a string containing a Unique ID) where he will select the Bank through which he wants to do
the transaction.



https://wbtenders.gov.in/
mailto:bdabdn2002@gmail.com

ii.)

b.  Bidder will make the payment after entering his Unique ID and password of the bank to process the transaction.
Bidder will receive a confirmation message regarding success/failure of the transaction.

d. If the transaction is successful, the amount paid by the bidder will get credited in the respective Pooling account of

the State Government maintained with the Focal Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for
collection of EMD /Tender Fees.

e. If the transaction is failure, the bidder will again try for payment by going back to the first step.
Payment through RTGS/NEFTL:-

a. On Selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-filled challan having he
details to process RTGS/NEFT transaction.

b. The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment using his Bank
Account.

C. Once payment is made, the bidder will come back to the e-Procurement portal after expiry of a reasonable time to
enable the NEFT/RTGS process to complete, in order to verify the payment made and continue the bidding process.

d. If verification is successful, the fund will get credited to the respective Pooling account of the State Government
maintained with the Focal Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for collection of
EMD /Tender Fees.

e. Hereafter, the bidder will go to e-Procurement portal for submission of his bid.

f. But if the payment verification is unsuccessful, the amount will be returned to the bidder’s account.

Refund/Settlement Process:

After opening of the bids and technical evaluation of the same by the tender inviting authority through electronic
processing in the e-Procurement portal of the State Government, the tender inviting authority will declare the status
of the bids as successful or unsuccessful which will be made available, along with the details of the unsuccessful
bidders, to ICICI Bank by the e-Procurement portal through web services.

I

ii.  On receipt of the information from the e-Procurement portal, the Bank will refund, through an automated process,
the EMD of the bidders disqualifies at the technical evaluation to the respective bidders bank accounts from which
they made the payment transaction. Such refund will take place within T+2 Bank Working Days where T will mean
the date on which information on rejection of bid is uploaded to the e-Procurement portal by the tender inviting
authority.

iii. Once the financial bid evaluation is electronically processed in the e-procurement portal, EMD of the technically
qualified bidders other than that of the L1 and L2 bidders will be refunded, through an automated process, to the
respective bidders’ bank accounts from which they made the payment transaction. Such refund will take place
within T+2 Bank Working Days where T will mean the date on which information on rejection of financial bid is
uploaded to the e-Procurement portal by the tender inviting authority. However, the L2 bidder should not be
rejected till the LOI process is successful.

iv. If the L1 bidder accepts the LOI and the same is processed electronically in the e-Procurement portal, EMD of the L2
bidder will be refunded through and automated process, to his bank account from which he made the payment
transaction.

v.  All refunds will be made mandatorily to the any A/C from which the payment of EMD & Tender Fees (if (any) were
initiated.

Eligibility criteria for participation in the tender.

i.

N.B. :-
in the

ii.

iii.

iv.

Vi.

Vii.

Intending tenders should produce credentials of a similar nature of work of the minimum value of 40% of the
estimated amount put to tender during 5(five) years prior to the date of issue of this tender notice;

Estimated amount, Date of Completion of project and detail communicational address of client must be indicated
credential certificate, similar nature of work i.e. earthwork in filling, concrete work etc.

The prospective bidders shall have in their full time engagement experienced technical personnel, the minimum being one
Civil Engineering Diploma holder and/or one Civil Engineering Degree holder (Authenticated documents in respect of
qualification and engagement shall be furnished for Technical Evaluation.)as applicable.

[Non statutory Documents]

Valid upto date Income Tax return acknowledgment of the year 2016-17/ Professional Tax Clearance Certificate /
P.T. (Deposit Challan for the year 2016-2017) / Pan Card / valid GST Registration Certificate/ Voter ID Card for
self identification to be accompanied with the Technical Bid Documents, Income Tax Acknowledgement Receipt
for latest assessment year to be submitted. [Non statutory Documents]

The prospective bidders or any of their constituent partner shall neither have abandoned any work nor any of their
contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as
disqualification towards eligibility. (A declaration in this respect through affidavit has to be furnished by the prospective
bidders without which the Technical Bid shall be treated nonresponsive.)

The Working Capital i.e. excess of current assets over current liabilities shall not be less than 20 (twenty) percent
of the amount put to tender out of which minimum 15% shall be of applicants’ own resource.

In case of Proprietorship, Partnership Firms and The Company Tax Audit Report in 3CD Form are to be furnished along
with the balance sheet and profit and loss account, and all the schedules forming the part of Balance Sheet and Profit &
Loss Account in favour of applicant. No other name along with applicant name, in such enclose will be entertained. (Non-
statutory documents)

The prospective bidders should own/ lease/ arrange the required plant and machinery. Conclusive proof of machinery in
working condition shall have to be submitted. (Non-Statutory documents)



10.
11.

12.
13.

14.

viii.

Xi.

Xii.

xiii.

Xiv.

XV.

Registered Partnership Deed (for Partnership Firm only) along with Power of Attorney to be submitted along with
application. (Non-Statutory documents)

Declaration regarding Structure and Organization duly signed by the applicant to be submitted along with application.

Registered Unemployed Engineers’ Co-operative Societies are required to furnish valid Bye Law, Current upto date Audit
Report, Current N.O.C. from A.R.C.S., Minutes of last A.G.M. and also submit documents of the society consists at least

10 (ten) members out of which at least 60% should hold degree or diploma in any branch in Engineering. (Non-Statutory
documents)

Joint Ventures collectively must comply with the minimum qualification requirements as mention in para 5(i). In addition
the following requirements are also to be complied with :-

a. Lead Partner is to meet not less than 50% of all qualifying criteria as mentioned above.
b.  Each of the Partners is to meet not less than 50% of all qualifying criteria as mentioned above.

C. Joint Ventures must own, collectively, all the machinery and equipment. No lease or other arrangements shall
be accepted. Conclusive proof of ownership for each plant & machinery shall have to be submitted.

A prospective bidder participating in a single job either individually or as partner of a firm or in Joint Venture shall not be
allowed to participate in the same job in any other form.

A prospective bidder shall be allowed to participate in a single job either in the capacity of individual or as a partner of a
firm or in Joint Venture. If found to have applied severally in a single job, all his applications will be rejected for that job.

Where there is a discrepancy between the unit rate & the line item total resulting from multiplying the unit rate by the
quantity, the unit rate quoted shall govern.

Prevailing safety norms has to be followed so that LTI (Loss of time due to injury) is zero.

The prospective tenderer shall establish field testing laboratory equipped with requisite instruments and technical staff according
to the requirements of works to be executed.

Running payment for work may be made to the executing agency as per availability of fund. The executing agency may not get a
running payment unless the gross amount of running bill will be 50 (fifty) lakh or 30% of the tendered amount whichever is less.
Provisions in Clause(s) 7, 8 & 9 contained in B.D.A. Form No.2911 so far as they relate to quantum and frequency of payments
are to be treated as superseded.

No mobilization /secured advance will be allowed.

Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials, labour shed, laboratory etc. at their
own cost and responsibility.

All materials should be supplied by the Contractor/agency.

Constructional Labour Welfare Cess @ 1(one) % of cost of construction will be deducted from every Bill of the selected agency.

The rate of deduction as per provision of GST.

In connection with the work, Arbitration will not be allowed.

Any change of BOQ will not be accepted under any circumstances.

Documents (Scanned copies of originals) of depositing Earnest Money to be submitted along with Tender Documents.

Bids shall remain valid for a period not more than 120 (one twenty) days after the dead line date for Financial Bid submission.
Bid valid for a shorter period shall be rejected by the ‘Evaluation Committee’ as non-responsive.

A. Important Information

CRITICAL DATE AND TIME SCHEDULE: -

Sl Particulars Date & Time

No

1. Date of uploading of N.I.T. Documents (online) 06/02/2018 at 15.30 hrs.

(Publishing Date)

2. Documents download/sell start date (Online) 06/02/2018 at 16.00 hrs
3. Bid submission start date (On line) 06/02/2018 at. 17.00 hrs
4. | Bid Submission closing (On line) 23/02/2017 at 13.00 hrs
S. Bid opening date for Technical Proposals (Online) 28/02/2018, at 13.00 hrs

7. Date of uploading list for Technically Qualified Bidder(online)
To be Intimated Later

8. Date of uploading final list for technically qualified bidders

T Inti L
after disposal of appeals. (On line) o be Intimated Later

9. Date & Place for opening of Financial Proposal (Online) To be Intimated Later
Office of Burdwan Development Authority




15.

16.

17.

18.

19..
20.

21.

22.

23.
24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

10. | Date of uploading of list bidders along with the offer rates To be Intimated Later
through (on line), also if necessary for further negotiation
through offline for final rate.

LOCATION OF CRITICAL EVENT

Bid Opening

Office of the Burdwan Development Authority.

The Agency will be liable to maintain the work at working portion at the appropriate service level to the satisfaction of the Chief
Executive Officer at his own cost for a period as mentioned in the “Tender Form” from the date of completion of the work. If any
defect/damage is found during the period as mentioned above contractor shall make the same good at his own cost expense to
the specification at par with instant project work. Failure to do so, penal action against the Agency will be imposed by the
Department as deem fit. The Agency will have to quote his rate considering the above aspect.

A retention towards Security amounting to 10 (ten) percent (including 2% Earnest money) of the billed amount shall be made by
the by the authority from 1st R.A. bill to Final bill.

No interest would be paid on the Security Deposit.

All Bidders are requested to present in the Office of the Burdwan Development Authority’, during opening the financial bid Chief
Executive Officer, Burdwan Development Authority., may call Open Bid/Seal Bid after opening of the said bid to obtain the
suitable rate further, if it is required. No objections in this respect will be entertained raised by any Bidder who will present
during opening of bid, or from any Bidder who will absent at the time of opening of Financial Bid. No informal tenderer will be
entertained in the Bid further.

Site of work and necessary drawings may be handed over to the agency phase wise. No claim in this regards will be entertained.

Price preference will be allowed as per prevailing government Order.

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its Surroundings and
obtain all information’s that may be necessary for preparing the Bid and entering into a contract for the work as mentioned in
the Notice Inviting Tender, before submitting offer with full satisfaction, the cost of visiting the site shall be at his own expense.
The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of Bids, no cost of
Bidding shall be reimbursable by B.D.A. The Chief Executive Officer, Burdwan Development Authority reserves the right to reject
any application for purchasing Bid Documents and to accept or reject any offer without assigning any reason whatsoever and is
not liable for any cost that might have incurred by any Tenderer at the stage of Bidding.

Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in ‘Instructions to
Bidders’ before tendering the bids.

Conditional/ Incomplete tender will not be accepted.

The intending tenderers are required to quote the rate on line.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition) Act. 1970 (b) Apprentice Act.
1961 and (c) minimum wages Act. 1948 of the notification thereof or any other laws relating thereto and the rules made and
order issued there under from time to time.

Guiding schedule of rates: Schedule of rates of Western Circle, P.W.D. with effect from 01.11.2017 for Building, Sanitary &
Plumbing works, Road works materials and labour.

During the scrutiny, if it come to the notice to tender inviting authority that the credential or any other paper found
incorrect/ manufactured/ fabricated, that bidder would not allowed to participate in the tender and that application will
be out rightly rejected without any prejudice.

The Chief Executive Officer, Burdwan Development Authority reserves to right to cancel the N.I.T. due to unavoidable
circumstances and no claim in this respect will be entertained.

In case if there be any objection regarding prequalifying the Agency that should be lodged to the Chairman of Evaluation
Committee within 2 days from the date of publication of list of qualified agencies and beyond that time schedule no objection will
be entertained by the Evaluation Committee.

Before issuance of the WORK ORDER, the tender inviting authority may verify the credential and other documents of
the lowest tenderer if found necessary. After verification if it is found that the documents submitted by the lowest
tenderer is either manufactured or false in that case work order will not be issued in favour of the said Tenderer under
any circumstances.

All the uploaded documents should be organized in proper order in the respective folders assigning names to the
individual documents.

If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification will
supersede former one in following sequence: -

i) Form No. 2911(ii)

ii) NIT

iii) Special terms & conditions
iv) Technical Bid

v) Financial Bid

Qualification criteria:
The tender inviting & Accepting Authority through a “Evaluation Committee” will determine the eligibility of each bidder,
the bidders shall have to meet all the minimum regarding: -

a) Financial Capacity

b) Technical Capability comprising of personnel & equipment capability

c) Experience/Credential



The eligibility of a bidder will be ascertained on the basis of the self attested documents in support of the minimum criteria as
mentioned in a, b, c above and the declaration executed through prescribed affidavit in non-judicial stamp paper of appropriate
value duly notarized. If any document submitted by a bidder is either manufacture or false, in such cases the eligibility of the
bidder/ tenderer will be out rightly rejected at any stage without any prejudice.

N.B.i) In case of construction of roads, as per Memo No.592/NA/C-10/35-21/2013 Dated: 28t* day of October,2016 of
the Department of Municipal Affairs, the defect liability to the agency during the period of 3years after complication of
the work ,shall be mandatory. As such security deposit will be released proportionally year wise.

ii)The Additional Performance Security in Road Projects shall be mandatory as per PWD order no.1T-06//2017/444-
R/PL Date:’18.04.17.

iii) BOQ (details) attached with the NIT.

Chief Executive Officer,

Burdwan Develothy,
Purba Bar an



Development of land,gardening, Gazebo, and drainage system at DM Bungalow, Purba Bardhaman (Phase -Il)

Part A : Estimate for Civil works for Development of land.gardening, Gazebo, and drainage system at

DM Bungalow, Purba Bardhaman (Phase -11)

SL - . i Rate Amount
No Description of Items Unit [ Quantity (Rs) (Rs)

Box cutting or filling in Road embankment in all sorts
of soil including spreading the spoils properly over the
flank as necessary or on berm to approximate grade &
camber and rolling the sub-grade with power roller to
1 |proper camber and grade as per direction and| m2 96.600 33.40 3226.44
satisfaction of Engineer-in-charge including uprooting
and removing plants and jungles when and where
necessary.

Depth above 150 mm & upto 300 mm

Supplying, spreading and compacting Sand to
required thickness, in layers not exceeding 150 mm to
proper gradient and camber, inundating each layer by
water and packing and ramming layer by layer to
achieve desired compaction, including lighting,
guarding, barricading and making adequate earthen
bundh where necessary, curing with water as per
direction, mending cracks and depressions by
ramming wherever necessary.

The compaction factor for dry, clean sand may be
taken as 0.835. Suitable considerations should be
made for bulkage of moist sand at site of work.

m3 28.980 649.20 18813.82

Single Brick Flat Soling of picked jhama bricks
3 [including ramming and dressing bed to proper level m3 96.600 323.00 31201.80
and filling joints with local sand.

Ordinary Cement concrete (mix 1:1.5:3) with graded
stone chips (20 mm nominal size) excluding shuttering
and reinforcement if any, in ground floor as per
relevant IS codes.

i) Pakur Variety

m3 52.156 5276.61 275206.87

Ordinary Cement concrete (mix 1:1.5:3) with graded
stone chips (20 mm nominal size) excluding shuttering
and reinforcement if any, in ground floor as per
relevant IS codes.

i) Pakur Variety

(p-15, item-7)

m4 7.245 4722.00 34210.89

Supplying and laying Polythene Sheet (150gm / sq.m.)
6 |over damp proof course or below flooring or roof] m?2 96.600 24.00 2318.40
terracing or in foundation or in foundation trenches.




Development of land,gardening, Gazebo, and drainage system at DM Bungalow, Purba Bardhaman (Phase -Il)

SL
No

Description of Items

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

Hire and labour charges for shuttering with centering and
necessary staging upto 4 m using approved stout props
and thick hard wood planks of approved thickness with
required bracing for concrete slabs, beams and columns,
lintels curved or straight including fitting, fixing and striking
out after completion of works (upto roof of groundfloor)

f) 25 mm to 30 mm shuttering without staging in
foundation

m2

287.010

205.00

58837.05

b) 50 mm thick interlocking designer concrete paver block
M-30 grade for non-traffic zone,building
premises,garden,parks,domestic drive as per IS: 15658-
2006(over 20-30 mm medium sand bed on 200mm thk
bound gnaular /granular base course including cost of sand
for sand bed but excluding cost of base course & subgrade
preparation.)

m2

411.600

997.00

410365.20

Construction of subgrade and earthen shoulders with
approved material obtained from borrow pits with all
lifts and leads, transporting to site, spreading, grading
to required slope and compacted to meet
requirement of Table 300.2 with lead upto 1000 m as
per Technical Specification Clause 303.1 for Rural
Roads of MORD.(Borrow pit /pre work post work
measurement) Land arranged by the Contractor

m3

11.500

137.80

1584.70

10

Earth work in filling in compound, tank, low
land,ditches etc. with good earth, in layers not
exceeding 150 mm. including breaking clods and
consolidating the same by ramming and dressing
complete.

(Payment will be made on profile measurement
before and after the work)

(b) (i) With carried earth arranged by the contractor
within a radius of 3 km. including cost of carried
earth.

m3

731.250

379.82

277743.38

11

Making Lawns including Ploughing and Dragging with
'Swagha' Breaking of Clod

Making lawns including ploughing and breaking of
clod, removal of rubbish, dressing and supplying
doobs grass roots and planting at 15 cm apart,
including supplying and spreading of farm vyard
manure at rate of 0.18 cum per 100 sgm

m2

4875.000

20.20

98475.00




Development of land,gardening, Gazebo, and drainage system at DM Bungalow, Purba Bardhaman (Phase -Il)

SL
No

Description of Items

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

12

(a) P lanting permanent hedges including digging of
trenches Planting permanent hedges including digging
of trenches, 60 cm wide and 45 cm deep, refilling the
excavated earth mixed with farmyard manure,
supplied at the rate of 4.65 cum per 100 metres and
supplying and planting hedge plants at 30 cm apart.

280.000

205.80

57624.00

13

Planting of trees by the road side (Avenue trees) in
0.60m dia holes, 1 m deep dug in the ground, mixing
the soil with decayed farm vyard/sludge manure,
planting the saplings, backfilling the trench, watering,
fixing the tree guard and maintaining the plants for
one year

Each

10.000

688.00

6880.00

14

Surface Dressing of the ground in any kind of soil including
removing vegetation inequalities not exceeding 15 cm
depth and disposal of the rubbish within a lead upto 75 m
as directed.

m2

100.000

10.00

1000.00

15

Earth work in excavation of foundation trenches or drains,
in all sorts of soil (including mixed soil but excluding
laterite or sandstone) including removing, spreading or
stacking the spoils within a lead of 75 m. as directed. The
item includes necessary trimming the sides of trenches,
levelling, dressing and ramming the bottom,bailing out
water as required complete. a) depth of excavation not
exceeding 1500 mm

m3

78.758

11927.00

9393.47

16

Earth work in filling in foundation trenches or plinth with
good earth, in layers not exceeding 150 mm. including
watering and ramming etc. layer by layer complete.
(Payment to be made on the basis of measurement of
finished quantity of work) (a) With earth obtained from
excavation of foundation

m3

4.666

7754.00

36180.16

17

I) Cement concrete with graded stone ballast (40 mm size
excluding shuttering)

In ground floor

(A) [Pakur Variety]

(a) 1:3:6 proportion

m3

22.246

4757.00

105824.22




Development of land,gardening, Gazebo, and drainage system at DM Bungalow, Purba Bardhaman (Phase -Il)

SL
No

Description of Items

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

18

Hire and labour charges for shuttering with centering and
necessary staging upto 4 m using approved stout props
and thick hard wood planks of approved thickness with
required bracing for concrete slabs, beams and columns,
lintels curved or straight including fitting, fixing and striking
out after completion of works (upto roof of groundfloor)
(a) 25 mm to 30 mm thick wooden shuttering as per
decision & direction of Engineer-In-Charge.

m2

36.134

328.00

11851.95

19

Reinforcement (for reinforced concrete work) including
distribution bars stirrups, Binders etc. Including supply of
rods, Including straightening bend of any dia, cutting to
requisite length, hooking and binding with 1.626mm black
annealed wire at every intersection compete as per
drawing direction including cost of wire (payment to be
made on requirement of reinforcement as per drawing
direction).

(a) Tor steel/mid steel

SAIL/TATA/RINL

i) For works in foundation, basement and upto roof of
ground floor/upto 4mts.

MT

3.224

57193.70

184392.49

20

(A) Filling in foundation or plinth by silver sand in layers
not exceeding 150 mm as directed and consolidating the
same by thorough saturation with water, ramming
complete including the cost of supply of sand. (payment to
be made on measurement of finished quantity) with fine
sand

%m3

34.454

54351.00

18726.09

21

Brick work with sand and cement mortar (6:1) includinhg
cost of scaffolding and other incidental Work etc. complete
as per specfication.

b) In Superstructure Ground floor

m3

1.690

4998.00

8446.62

22

125 mm. thick brick work with 1st class bricks in cement
mortar (1:4) in ground floor.

m2

4.420

660.00

2917.20




Development of land,gardening, Gazebo, and drainage system at DM Bungalow, Purba Bardhaman (Phase -Il)

SL
No

Description of Items

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

23

Plaster (to wall, floor, ceiling etc) with sand and cement
mortar including rounding off or chamfering corners as
directed and racking out joints or roughening of concrete
surface, includijng throating, nosing and drip course where
necessary.

(a) With (6:1) cement mortar, 20mm thick plaster(external
plaster)

i) In Ground floor (External)

m2

65.920

152.00

10019.84

24

Plaster (to wall, floor, ceiling etc) with sand and cement
mortar including rounding off or chamfering corners as
directed and racking out joints or roughening of concrete
surface, includijng throating, nosing and drip course where
necessary.

(a) With (4:1) cement mortar, 10mm thick plaster

i) In Ground floor (Internal)

m2

27.014

122.00

3295.71

25

Supplying and laying true to line and level vitrified tiles of
approved brand (size not less than 600 mm X 600 mm X 10
mm thick) in floor, skirting etc. set in 20 mm sand cement
mortar (1:4) and 2 mm thick cement slurry back side of
tiles using cement @ 2.91Kg./sgM or using polymerised
adhesive (6 mm thick layer applied directly overfinished
artificial stone floor/Mosaic etc without any backing
course) laid after application slurry using 1.75 Kg of cement
per sgM below mortar only, joints grouted with admixture
of white cement and colouring pigment to match with
colour of tiles / epoxy grout materials of approved make as
directed and removal of wax coating of top surface of tiles
with warm water and polishing the tiles using soft and dry
cloth upto mirror finish complete including the cost of
materials, labour and all other incidental charges complete
true to the manufacturer's specification and direction of
Engineer-in-Charge.(White cement, synthetic adhesive and
grout material to be supplied by the contra conc

(1) With application slurry @1.75 kg/ Sq.m, 20 mm sand
cement mortar (1:4) & 2 mm thick cement slurry at back
side of tiles, 0.2 kg/ Sq.m white cement for joint filling with
pigment.

(A) Deep Colour & White

m2

15.884

1679.00

26669.24




Development of land,gardening, Gazebo, and drainage system at DM Bungalow, Purba Bardhaman (Phase -Il)

SL
No

Description of Items

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

26

Supplying, fitting & fixing true to line and level digital
elevation Ceramic tiles of approved brand conforming
to 15:15622:2006 Group B Il and tested as per
IS:13630:2006 as ornamental cladding on external
wall in natural stone, brick, wood, bamboo pattern/
design fixed with adhesive 4.5 mm thick at the back of
each tile & finishing the joints with white cement
mixed with colouring oxide if required to match the
colour of tiles including roughening of concrete
surface, if necessary or by synthetic adhesive & grout
materials etc. With polymerised adhesive and epoxy
grout pointing including spacer - 2mm (When tiles are
laid over existing hard ready surface) all complete as
per direction of Engineer-incharge.

m2

19.280

982.00

18932.96

27

(@) M.S.or W.l. Ornamental grill of approved design
joints continuously welded with M.S, W.Il. Flats and
bars of windows, railing etc. fitted and fixed with
necessary screws and lugs in ground floor.

(i) Grill weighing above 10 Kg./sq.mtr and up to 16
Kg./sq. mtr.

Qntl

5.000

7238.00

36190.00

28

Rendering the surface of walls and ceiling with white
cement based wall putty of approved make and
brand(1.5mm thick)

m2

42.614

122.00

5198.91

29

Protective and Decorative Textured exterior high class
matt finish paint of approved quality, composed of
special Tharmoplastic Resin containing fine crystalline
additives derive from Granite as per manufacturer's
specification and as per direction of EIC to be applied
over acrylic primer as required. The rate includes cost
of material,labour, scaffolding and all incidental
charges but excluding the cost of primer.

In Ground floor

Two Coat

m2

42.614

101.00

4304.01




Development of land,gardening, Gazebo, and drainage system at DM Bungalow, Purba Bardhaman (Phase -Il)

SL
No

Description of Items

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

30

Applying Exterior grade Acrylic primer of approved quality
and brand on plastered or cencrete surface old or new
surface to receive decorative textured(matt finish) or smooth
finish acrylic exterior emulsion paint including scraping and
preparing the surface throughly, complete as per
manufacturer's specification and as per direction of the EIC.

In Ground floor

Two Coat

m2

42.614

4510.00

1921.89

31

(A) Painting with best quality synthetic enamel paint
of approved make and brand including smoothening
surface by sand papering etc. including using of
approved putty etc. on the surface, if necessary

(b) On steel or other metal surface :

With super gloss (hi-gloss) -

iv) Two coats (with any shade except white)

m2

50.000

77.00

3850.00

32

Priming one coat on steel or other metal surface with
synthetic oil bound primer of approved quality including
smoothening surfaces by sand papering etc.

m2

50.000

29.00

1450.00

33

supplying,fitting & fixing granite slab 15mm to 18mm
thick in floor, lobby, stair, landing and treads etc. over
20mm (avg) thick base of cement morter (1:2) laid
with white cement slurry @ 4.40Kg per Square meter
before placing of granite and jointed with white
cement slurry @ 2.0 Kg per square meter with
necessary pigments and complete as per direction of
Engineer-in-chargeincluding cost of all materials,
labours, curing and roughening of concrete surface
complete.

In ground floor

(a) Area of each Granite slab upto 0.60 Square meter.

m2

4.200

2415.00

10143.00

34

Neat cement punning about 1.5mm thick in
wall,dado,window sill,floor etc.
NOTE:Cement 0.152 cu.m per100 sq.m.

m2

291.020

34.00

9894.68

35

Supplying, fitting and fixing yard gully with approved H.C.I.
Grating complete.

(i) 225 mm X 150 mm with 230 mm gratings

Nos

32.000

508.00

16256.00




Development of land,gardening, Gazebo, and drainage system at DM Bungalow, Purba Bardhaman (Phase -Il)

EIS Description of Items Unit | Quantity I?’F?:e) ATF;):;t
Supplying & laying Double Wall Corrugated (with external
annular corrugation and smooth internal walls) High
Density Polyethelene Pipes conforming to IS 16098 (Part-
11):2013 having Stiffness Class of SN 8 with Ring Stiffness
36 |[not less than 8.00 KN/Sgm. and Impact Resistance TIR| RM 114.000 420.00 47880.00
value not more than 10% including necessary jointing
materials for nonpressure underground Drainage,
Sewerage & Cross drainage application.
150 MM INTERNAL DIA
Supplying and Planting of different plant / trees
(Supplying well grown plants bushy and healthy,
minimum height as specified i.e. exposed height
37. . . . . .
including all leads & lift, carriage, handling, manuring,
applying presticide and fertilizer etc.
(p-272 i- 48)
A Dracaena Marglr'mata of height 30 cm to 90 cm in EACH 100.000 49.00 4900.00
earthen pots of size 20 cm.
B XXVI'I) Areca Palm 4 -5 s'uckers of height 120 cm to 135 EACH £0.000 163.00 8150.00
cm in earthen pots of size 25 cm.
C [v) Duranta goldianna of size not less than 20cm EACH 100.000 15.00 1500.00
x) Ficus blakii ( F. Vivicon ) well branched ( Bushy ) of
b height 120cm - 135 cm in earthen pot of size 30cm. FACH >0.000 187.00 9350.00
e XV) Ac'alypha species (Rt'ed/Green) of height 30cm- EACH 100.000 59 00 £900.00
90cm in earthen pots of size 20 cm.
xix) Bougainvillea (name variety, bushy plants, full
F |bloom) of height 90cm- 60cm in cement pots of size| EACH 100.000 103.00 10300.00
30cm.
G xxxiv) Dracaena Bosea of height 30 cm to 90 cm in EACH 100.000 64.00 6400.00
earthen pots of size 20 cm.
1897025.99
227643.12
2124669.11
21246.69
2145915.80
2145916.00

(Rupees Twenty one Lakhs Forty Five Thousand Nine Hundred & Sixteen Only)




SECTION A

INSTRUCTION TO BIDDERS
SECTION - A

1. General guidance for e-Tendering

instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed for assisting the contractors
to participate in e-Tendering.

1.

Registration of Contractor

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with the Government e-
Procurement system, through logging on to https://etender.wb.nic.in (the web portal of public works department) the contractor
is to click on the link for e-Tendering site as given on the web portal.

Digital Signature certificate (DSC)
Each contractor is required to obtain a class-II & Class-III.

Digital Signature Certificate (DSC) for submission of tenders, from the approved service provider of the National Information’s
Centre (NIC) on payment of requisite amount details are available at the Web Site stated in Clause-2 of Guideline to Bidder DSC
is given as a USB e-Token.

The contractor can search & download NIT & Tender Documents electronically from computer once he logs on to the website
mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of collection of Tender Documents.

Participation in more than one work

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a partner of a firm. If
found to have applied severally in a single job all his applications will be rejected for that job. A prospective bidder(including his
participation in partnership) shall be allowed to participate in single road / building work as mentioned in the list of schemes.

Submission of Tenders.

General process of submission, Tenders are to be submitted through online to the website stated in Cl. 2 in two folders at a time
for each work, one in Technical Proposal & the other is Financial Proposal before the prescribed date &time using the Digital
Signature Certificate (DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The documents will get
encrypted (transformed into non readable formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following in two covers (folders).

A-1 Statutory Cover/ Technical file Containing

1. PREQUALIFICATION DOCUMENT
1. Prequalification Application (Sec-B, Form - I)
2. Scanned copies of original documents towards deposition of earnest money and tender fees against each
work.
2. TECHNICAL DOCUMENT
1. Financial Statement(Section — B, Form - II).
2. Affidavits (Ref:- format shown in “X” Part “B” & format for general affidavit shown in “Y” Part “B”.
3. Tender form No. 2911
4. NIT
5. Special Terms, condition & specification of works

Properly upload NIT, Specifications & 2911 digitally Signed).The rate will be quoted in the BOQ. Quoted
rate will be encrypted in the B.0.Q. under Financial Bid. In case quoting any rate in 2911 the tender
liable to summarily rejected).

A-2 .Non statutory / Technical Documents
I. Professional Tax(PT) deposit receipt challan for the financial year 2016-17, Pan Card, IT, Income Tax
Return for the Assessment year 2014-15, 2015-16, 2016-17 valid VAT Registration Certificate.

II. Registration Certificate under Company Act. (if any).

III. Registered Deed of partnership Firm/ Article of Association & Memorandum

Iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

V. Tax Audited Report in 3 Cd Form along with Balance Sheet & Profit & Loss A/c for the last five years(year

just preceding the current Financial Year will be considered as year — I)

VI. Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op(S) (ARCS) bye laws
are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.- Opt.(S)

VII. List of machineries possessed by own along with authenticated copy of invoice, challan & waybill Ref.:- Cl.
No. 5(viii) & 25 of this NIT(Section -B, Form IV).



VIII.

List of laboratory Instrument along with authenticated Invoice & Challan.(Ref.:- Cl. No.6)

IX. List of Technical staffs along with structure & organization (Section — B, Form — III).

X. Credential for completion of at least one similar nature of work under the authority of State/ Central
Govt. statutory bodies under State/Central Govt. constituted under the statute of the State/ State Govt.
having a magnitude of 30(thirty) percent of the Estimated amount put to tender during the last S(five)
years prior to the date of issue of this NIT is to be furnished.(Ref. Cl. No. 4(i) of this NIT(Section — B, Form
— V). Scanned copy of Original Credential Certificate as stated in 5(i) of NIT.

Note:- Failure of submission of any of the above mentioned documents (as stated in Al and A2) will render the tender
liable to summarily rejected for both statutory & non statutory cover.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “ Submit Non Statutory
Documents’ to send the selected documents to Non-Statutory folder.

Next Click the tab “ Click to Encrypt and upload” and then clik the “Technical” Folder to upload the Technical Documents

Sl No.

Category Name

Sub Category Description

Details

A.

CERTIFICATES

CERTIFICATES

1. VAT REGISTRATION
CERTIFICATE

& ACNOWLEGEMENT

2. PAN

3. P TAX (CHALLN) (2016-17)

4. LATEST IT RECEIPT

5. IT-Saral for Assessment

Year 2014-15/2015-16/2016-17
1. Valid Trade License.

COMPANY DETAILS

COMPANY DETAILS 1

1. PROPRITORSHIP FIRM

(TRADE LICENCE)

2. PARTNERSHIP FIRM

(PARTERNERSHIP DEED,

Valid TRADE LICENCE)

3. LTD. COMPANY

(INCORPORATION

CERTIFICATE, TRADE

LICENCE)

4. SOCIETY (SOCIETY

REGISTRATION COPY,

TRADE LICENCE ORIGINAL & RENEWAL BOTH)

1. POWER OF ATTORNEY

2. VALID BY LAW

3. VALID REGISTRATION CERTIFICATE ISSUED
BY THE CO-OP DEPT.

4. AGM of 2015-16

CREDENTIAL

CREDENTIAL 1
CREDENTIAL 2

1. SIMILAR NATURE OF WORK DONE &
COMPLETION CERTIFICATE

WHICH IS APPLICABLE FOR
ELIGIBILITY IN THIS

TENDER

2. ENLISTMENT COPY ISSUE

BY DEPARTMENT

FINANCIAL
(INFO)

WORK IN HAND

1. AUTHENTICATED

PAYMENT CERTIFICATE 1
PAYMENT CERTIFICATE 2

ONLY PAYMENT
CERTIFICATE NOT THE TDS
CERTIFICATE

P/L AND BALANCE SHEET
2013-14

PROFIT & LOSS AND
BALANCE SHEET (WITH
ANNEXTURE AND 3CD FORM
IN CASE OF TAX AUDIT)

2015-16

P/L AND BALANCE SHEET
(WITH ANNEXTURE)

PROFIT & LOSS AND BALANCE
AND 3CD FORM IN CASE OF
TAX AUDIT)

2014-15

P/L AND BALANCE SHEET
(WITH ANNEXTURE)

PROFIT & LOSS AND BALANCE
AND 3CD FORM IN CASE OF
TAX AUDIT)

2013-14

P/L AND BALANCE SHEET
(WITH ANNEXTURE)

PROFIT & LOSS AND BALANCE
AND 3CD FORM IN CASE OF
TAX AUDIT)

MAN POWER

TECHNICAL PERSONNEL

LIST OF TECHNICAL STAFFS
ALONG WITH STRUCTURES &
ORGANZATION (ASPER NIT)

TECHNICAL PERSONNEL
ON CONTRACT

LIST OF TECHNICAL STAFFS
ALONG WITH STRUCTURES &
ORGANIZATION (AS PER NIT)




Tender evaluation committee(TEC)

.

i. Evaluation committee constituted by the Chief Executive Officer, Burdwan Development Authority, Burdwan will
continue to function as evaluation committee for determination technically qualified contractors.

ii. Opening of Technical proposal :- Technical proposals will be opened by the Chief Executive Officer and his authorized
representative electronically from the web site stated using their Digital Signature Certificate.

iii. Intending tenderers may remain present if they so desire.

iv. Cover(folder) statutory documents(vide Cl. No. 5.A-1) should be open first & if found in order, cover(Folder) for non
statutory documents (vide Cl. No. — 5.A-2) will be opened. If there is any deficiency in the statutory documents the tender
will summarily be rejected.

V. Decrypted (transformed in to readable formats) documents of the non statutory cover will be downloaded & handed over
to the tender evolution committee.

vi. Uploading of summary list of technically qualified tenderers.

vii. Pursuant to scrutiny & decision of the evaluation committee the summary list of eligible tenders & the serial number of
work for which their proposal will be considered will be uploaded in the web portals.

viii. While evaluation the committee may summon of the tenders & seek clarification / information or additional documents
or original hard copy of any of the documents already submitted & if these are not produced within the stipulated time
frame, their proposals will be liable for rejection.

B. Financial Proposal

i) The financial proposal should contain the following documents in one cover(folder) i.e. Bill of quantities(BOQ) the
contractor is to quote the rate(Presenting Above/ Below/ At per) online through computer in the space marked for
quoting rate in the BOQ.

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the contractor.

iii) Financial capacity of a bidder will be judged on the basis of working capital and available bid capacity as mentioned in
the N.I.T. to be derived from the information furnished in FORM-I & II (Section-B) i.e., Application (for Pre-qualification)
& Financial Statement. If an applicant feels that his/their Working Capital beyond own resource may be insufficient,
he/they may include with the application a letter of guarantee issued by a first class Bank to supplement the applicant.
This letter of guarantee should be addressed to the Tender Inviting/ Accepting Authority and should guarantee
duly specifying the name of the project that in case of contract is awarded to the Bidder, the Bidder will be
provided with a revolving line of credit. Such revolving line of credit should be maintained until the works are taken
over by the Assistant Engineer/ Employer.

The audited Balance sheet for the last three financial years, net worth bid capacity etc. are to be submitted which
must demonstrate the soundness of Bidder’s financial position, showing long term profitability including an estimated
financial projection of the next two years.

Penalty for suppression / distortion of facts

If any tenderer fails to produce the original hard copies of the documents (especially Completion Certificates and audited
balance sheets), or any other documents on demand of the Tender Evaluation Committee within a specified time frame or if any
deviation is detected in the hard copies from the uploaded soft copies or if there is any suppression, the tenderer will be
suspended from participating in the tenders on e-Tender platform for a 3 (Three) years. In addition, his user ID will be
deactivated and Earnest Money Deposit will stand forfeited. Besides, the B.D.A. Authority may take appropriate legal action
against such defaulting tenderer.

The Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes and reject all Bids at any time
the prior to the award of Contract without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the ground for Employer’s action.

AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through acceptance letter.
The notification of award will constitute the formation of the Contract.

The Agreement in W.B.F.No.-2911 will incorporate all agreements between the Tender Accepting Authority and the successful
Bidder.

Chief Executive Officer,
Burdwan development Authority



SECTION - B

FORM-I
PRE-QUALIFICATION APPLICATION

To

The Chief Executive Officer,
Burdwan Development Authority,
Burdwan-713101.

Ref:- Tender for E N.I.T. No. /BDA of 2017-18

Dear Sir,
Having examined the pre-qualification documents (N.I.T. & Volume-I), I /we hereby submit all the necessary information and relevant
documents for evaluation.

IN the CaPACILY....cuuiiiiiiii s s i s s e e duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for Application and for
completion of the contract documents is attached herewith.
We are interested in bidding for the works given in Enclosure to this letter.

We understand that :

(a) Executive Engineer/Assistant Engineer / CEO BDA can amend the scope & value of the contract bid under this project.
(b)Executive Engineer/Assistant Engineer / CEO BDA reserves the right to reject any application without assigning any reason.
Enclo:-

1. Prescribed forms duly filled in duplicate.

2. Evidence of authority to sign.

3. Latest brochures.

Signature of applicant including title
and capacity in which application is made.



SECTION - B
FORM-II
FINANCIAL STATEMENT
B1. Name of applicant :

B2. Summary o assets and liabilities on the basis of the audited financial statement of the last five financial years. (Attach copies of
the audited financial statement of the last five financial year)

Year Year Year Year Year
(Rs in (Rs in (Rs in (Rs in (Rs in
Lakh) Lakh) Lakh) Lakh) Lakh)

a. Current assets

(it should not include investment in any other firm)
b. Current liabilities

(It should include bank over draft)
c. Working capital

(a)-(b)

d. Net worth :
(Proprietors capital or Partners Capital or Paid up Capital +
Resource & Surplus)

e. Bank Loan/Guarantee :

B3. Net Profit before Tax (In%)

a) Current Period

b) During the last Financial Year

c) During each of the two previous financial years

B4. a) Applicant’s Own Resources
b) Bank Credits

B5. Approximate value of works in hand

Signature of applicant including title
and capacity in which application is made.



AFFIDAVIT- ‘X’

(To be furnished in Non-judicial Stamp paper of appropriate value duly notarized)

Work in progress Work order issued
Sl. No Name of work with Estimated % of work S1 No Name of Tendered
tender No Amount executed work with Amount
tender No

Similar Work Completed
Sl. No. Name of the work | Estimated amount Work  completion
with NIT NO. certificate

Signed by an authorised officer of the firm

I'1itle of the Otficer

Name of Firm with Seal

Date



AFFIDAVIT- ‘Y’

(To be furnished in Non-judicial Stamp paper
of appropriate value duly notarized)

I, the under-signed do certify that all the statements made in the attached documents are true and correct. In case of any
information submitted proved to be false or concealed, the application may be rejected and no objection/claim will be raised
by the under-signed.

The under-signed also hereby certifies that neither our firm M/S
not any of constituent partner had been debarred to participate in tender by the B.D.A during
the last 3 (three) years prior to the date of this NIT.

The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent information as
deemed necessary and/or as requested by the Authority to verify this statement.

The under-signed understands that further qualifying information may be requested and agrees to furnish any such
information at the request of The Authority.

Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm & I have not applied severally
for the same job.

Signed by an authorised officer of the firm

Title of the Officer

Name of Firm with Seal

Date



SECTION - B
FORM-III
STRUCTURE AND ORGANISATION
A. 1. Name of Applicant (Firm)

Office Address

Telephone No.
Mobile No.
Fax No.

A. 2. Office Address

Telephone No.
Mobile No.
Fax No.

A. 3. Name and address of Bankers

A. 4. Attach an organization chart showing :
structure of the company with names
of Key personnel and technical staff
with Bio-data.



SECTION-B
FORM-IV

EXPERIENCE PROFILE

Name of the Firm:

LIST OF WORKS COMPLETED WHICH ARE SIMILAR IN NATURE AND EXECUTED DURING THE LAST FIVE YEARS IN ANY
GOVT. DEPARTMENT / GOVT. UNDERTAKING / STATUTORY BODY UP TO AVALUE OF 60% OF THE ESTIMATED VALUE PUT

TO TENDER
Name of Name, Contract Original date | Original date Actual date Actual date Reasons for
Employer Location & price in of start of of starting of delay in
nature of Indian Rs. of work completion the work completion completion
work of work the work (if any)
Ff

Note : a) Certificate from the Employers to be attached.
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm.

Signature of the Contractor/company/agency

(b) No tender will be deemed to the fit for consideration unless the tender documents are fully and completely filled in. All
information’s that may be asked from a tenderer must be unequivocally furnished. Any tender which is incomplete or does not
comply with the prescribed conditions or stipulations laid down herein to rejection at the time of opening or during subsequent
scrutiny. Tender received with conditional rate will be liable to rejection at the time of opening.

(c) Canvassing in connection with the tender is strictly prohibited and a tenderer who resorts to this will render his tender liable to
rejection.

(d) No alteration shall be permitted to be made by the tenderer in any tender after its submission.

TENDER FOUND TO HAVE SUBMITTED UNDER FALSE NAME :

When a Contractor, whose tender has been accepted under a given name is subsequently discovered to have given a false name, his
contract may at the discretion of the Authority accepting the tender be annulled his Security Deposit will be forfeited.

Signature of Tender

Signature and address
Accepting Authority

of the Tenderer

(P.T.0.)




SECTION — 3

Special terms and conditions
GENERAL :
Unless otherwise stipulated all the works are to be done as per general conditions and general specifications in the “ Public Works
Department” Schedule of Rates for works in West Bengal for the working area.
The porject should be executed as per IS code /IRC/MOST/MORTH standards regarding the quality of materials and various item of
works.
TERMS & CONDITIONS IN ORDER TO PRECEDENCE :
If the stipulations of the various components of the contract documents be at variance in any respect, one will over-ride the other
(only in so far as those are at variance) in the order of precedence as given below:
(a) Special terms and conditions
(b) Special specifications
(c) General specifications
(d) Notice Inviting Tender
(e) Schedule of probable items with approximate quantities
(f) Printed Tender Form, i.e. W.B.F. 2911
All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate item or items of works

appearing in the schedule whether specifically mentioned in any clause or not and the rates quoted shall include all such works
unless it is otherwise mentioned that extra payment will be made for particular works.

Signature and address Signature of Tender
of the Tenderer Accepting Authority

(P.T.0.)



ENGINEER-IN-CHARGE AND COMMENCEMENT OF WORK :

The word “Engineer-In-Charge” means the Executive Engineer, B.D.A. The word “AUTHORITY” appearing in the tender documents
means Burdwan Development Authority, who have jurisdiction of the works forming the subject matter of the tender or contract. The
word “approved” appearing anywhere in the documents means approved by the Chief Executive Officer. The work shall have to be
taken up within seven days of the receipt of the work order. Failure to do so will constitute a violation of the contract stipulation as
regards proportionate progress and timely completion of work and the contractor will thereby make himself liable to pay
compensation or other penal action as per stipulation of the printed tender form.

CONDITION IN EXTENDED PERIOD :

The case may be when an extension of time for completion of work is authorized by the Chief Executive Officer, it will be taken for
granted that the validity of the contract is extended automatically up to the extended period with all terms and conditions rates, etc.
remaining unaltered, i.e. the tender is revalidated up to the extended period.

CO-OPERATION AND DAMAGES AND COMPLETION OF WORK:

All works are to be carried out in close co-operation with the Department and other contract or contracts that may be working in the
area of work. The work should also be carried out with due regard to the convenience of the road/building users and occupants, if
any. All arrangements and programme of work must be adjusted accordingly. All precautions must be taken to guard against
chances of injury or accidents to workers, road users, occupants etc. The contractor must see that all damages to any property
which, in the opinion of the Chief Executive Officer are due to the negligence of the contractor, are promptly rectified by the
contractor at his own cost and expenses and according to the direction and satisfaction of the Chief Executive Officer.

TRANSPORTATION ARRANGEMENT :

The contractor shall arrange for all means of transport including Railways Wagons required for carriage and supply of materials and
also the materials required for the construction work. The Authority may however, at their own discretion grant necessary
certificates, if required, for procurement of railways Wagons. But, in case of failure of the Authority to help the Contractor in this
respect, the contractor will have to procure wagons at his own initiative and no claim whatever on the ground of non-availability of
wagons shall be entertained under any circumstances. If Railways Wagons are not available, the Contractor will have to depend on
transport of materials by road as necessary to complete the work in time and the contractor must consider this aspect while quoting
rate.

Signature and address Signature of
Tender

of the Tenderer Accepting
Authority

(P.T.0.)



CONTRACTOR/AGENCY’S SITE OFFICE:

The contractor shall have an office adjacent to the work as may be approved by the Chief Executive Officer where all directions and
notice of any kind whatsoever which the Chief Executive Officer or his representative may desire to give to the contractor in
connection with the contract may be left and same when left at or sent by post to such office or delivered to the Contractor’s
authorized agent or representative shall be deemed to the sufficiently served upon the contractor.

INCIDENTAL AND OTHER CHARGES :

The cost of all materials, hire charges to Tools and plants, Labour, Corporation/Municipal Fees for water supply, Royalty or road
materials (if any), Electricity and other charges of Municipalities or statutory Bodies, Ferry charges, Toll Charges, Loading and
unloading charges, Handling chargers overhead charges etc. will be deemed to have been covered by the rates quoted by the
contractor inclusive of Sales Tax (Central and/or State), Income Tax, Octroi Duty/Terminal Tax, Turnover Tax etc. All other charges
for the execution of the complete or finished work or in case of supply of materials and for carriage to the entire satisfaction of the
Assistant Engineer of the work. No claim whatsoever in this respect will be entertained.

AUTHORISED REPRESENTATIVE OF CONTRACTOR/AGENCY :

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, appoint and
authorized representative in respect of one or more of the following purpose only.

a) General day to day management of work

b) To attend measurements when taken by the Authority Officers and sign the records of such measurements which will be taken of
acceptance by the Contractor.

The selection of the authorized representatives subject to the prior approval of the Executive Engineer concerned and the contractor
shall in writing seek such approval of the Executive Engineer giving therein the name of work, Tender No., the Name, Address and
the specimen signature of the representative he wants to appoint and the specific purposes as specified in Clause 9 (a), (b) and (c)
which the representative will be authorized for even after first approval, the Assistant Engineer may issue at any subsequent date,
revised directions about such authorized representative and the contractor shall be bound to abide by such directions. The Assistant
Engineer shall not be bound to assign any reason for any of his directions with regard to the appointment of authorized
representative. Any notice correspondence etc. issued to the authorized representative or left at his address, will be deemed to have
been issued to the contractor himself.

Signature and address Signature of
Tender
of the Tenderer Accepting Authority

(P.T.0.)



POWER OF ATTORNEY:

The Provision of the power of attorney, if any, must be subject to the approval of the Authority. Otherwise the Department shall not
be bound to take cognizance of such of attorney.

EXTENSION OF TIME :

For cogent reasons over which the contractor will have no control and which will retard the progress, extension of time for the period
lost will be granted on receipt of application from the contractor before the expiry date of contract. No claim whatsoever for idle
labour, additional establishment, cost of materials and labour and hire charges of tools & Plants etc. would be entertained under any
circumstances. The contractor should consider the above factor while quoting his rate. Applications for such extension of time
should be submitted by the contractor in the manner indicated in the printed form of W.B.F. No. 2911

CONTRACTOR’S GODOWN :

The contractor must provide suitable go downs for cement and other materials at the site of work. The cement go down is to be
sufficient in capacity and it must be water tight with either an elevated floor with proper ventilation arrangement underneath the
floor or if a solid raised flooring is made, cement is to be stored on bamboo or timber dunnage to the satisfaction of the Assistant
Engineer. No separate payment will be made for these go downs or for the store yard. Any cement which is found at the time of use to
have been damaged shall be rejected and must immediately to removed from the site by the Contractor or deposited as directed by
the Engineer-In-Charge.

ARRANGEMENT OF LAND :

The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard, labor camp etc. at his own
cost for the execution of the work.

USE OF GOVERNMENT LAND :

The contractor shall make his own arrangements for storage of tools, plant, equipments, materials etc. of adequate capacity and shall
clear and remove on completion of work and shed, huts etc. which he might have erected in Government Land. Before using any
space in Government Land of any purpose whatsoever, approval of the Chief Executive Officer.
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ROYALTY:

The Contractor will have to submit the receipt of payment of royalty to the Government for use of sand, stone materials, late rite,
Morrum, gravel etc. to the Chief Executive Officer, before preparation of bill for payment, when they collect the materials directly
from the source. If they collect the materials from the authorized quarry holder or commercials establishment who directly or
indirectly pay the royalty to the Government, necessary

certificate or cash memo for sale in that respect from them shall have to be produced to the Executive Engineer failing which
necessary deduction from the dues of the contractor may be made as fixed by the Executive Engineer.

WORK ORDER BOOK :

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work Order book to
authority Concerned, who is authorized to receive and keep in custody the Work Order Book on behalf of the Executive Engineer. The
Work Order Book shall be kept at the site of work under the custody of BDA or his authorized representative. The Work Order Book
shall have machine numbered pages in duplicate directions or instruction from Authority officers to be issued to the Contractor will
be entered (in duplicate) in the Work Order Book (except when such directions or instructions are given by separate letters). The
contractor or his authorized representative shall regularly note the entries made in the Work Order Book and also record thereon the
action taken or being taken by him complying with the said directions or instruction on any relevant point relating to the work. The
contractor or his authorized representative may take away the duplicate page of the Work Order Book for his own record and
guidance.

In Case of supplementary items or of claims may not be entertained unless supported by entries in the Work Order Book or any
written order from the Tender Accepting Authority.

The first page of the Work Order Book shall contain the following particulars:

a) Name of the Work

b) Reference to contract number

c) Contractual rate in percentage

d) Date of opening of the Work Order Book

e) Name and address of the Contractor

f) Signature of the Contractor

g) Name & address of the Authorized representative (if any of the contractor authorized by him)
h) Specific purpose for which the contractor’s representatives is authorized to act on behalf of the Contractor.
i) Signature of the authorized representative duly attested by the Contractor.

j) Signature of the Officer concerned.

k) Date of actual completion of work.

1) Date of recording final measurement.

Entries in (k) & (1) above shall be filled in on completion of the work and before the Work Order Book is recorded in the office of the
B.D.A.

Signature and address Signature of
Tender

of the Tenderer Accepting
Authority

(P.T.0.)



CLEARING MATERIALS :

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all varieties of jungles shrubs,
bamboo clusters or any undesirable vegetation from the alignment or site of works on completion of works all temporary structure or
obstruction including some pipes in underground work, if any, must also be removed. All scars of construction shall be obliterated
and the whole site shall be left in a clear and neat manner to the satisfaction of the Executive Engineer. No separate payment shall
be made for all these works, the cost thereof being deemed to have been included in the rates of various items of works quoted by the
contractor in the schedule of probable items of works.

SUNDRY MATERIALS :

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as directed by the Executive
Engineer at his own cost before starting and during the work by which the departmental staff will check levels layout different works
and fix up alignment and the contractor shall have to maintain and protect the same till completion of the work. All petty and sundry
material like, pegs, strings, nails flakes instruments etc. and also skill labour require for setting out the levels for laying out
difference structures and alignment shall also be supplied by the contractor at his own cost.

SUPPLEMENTARY/ADDITIONAL ITEM OF WORKS :

Notwithstanding the provisions made in the related printed tender Form (if any) any item of the work which can be legitimately be
considered as not stipulated in the specific schedule of probable items of work but has become necessary as a reasonable contingent
item during actual execution of work will have to be done by the Contractor if so, directed by Assistant Engineer and the rates will be
fixed with manner as stated below :-

(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied items of work
appearing in the P.W. (Roads) Department schedule of rates of probable items of work forming part of tender document.

(b) In Case, extra items do not appear in the Public Works Department (WB) Schedule of Rates for building works materials
and labor, sanitary & plumbing works, such items for the works shall be paid at the rates entered in the Public Works
Department (Roads) Schedule of Rates for the working area.

(c) If the rates of the supplementary items cannot be computed even after applications of clauses stated above, the same shall
be determined by analyses from market rates of material, labor and carriage cost prevailing at the time of execution of such
items work. Profit and overhead charges (both together) at 10% (Ten percent) will be allowed, the contractual percentage will
not be applicable.

(d) Black-market rates shall never be allowed.

(e) Contractual percentage shall only be applicable with regard to the portions of the analysis based on clauses (a) & (b) stated
above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by entries in the
Work Order Book or any written order from the tender.
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COVERED UP WORKS :

When one item of work is to be covered up by another item of work the latter item shall not be done before the formal Item has been
measure up and has been inspected by the Executive Engineer or Assistant Engineer, as the authorized representatives of the Chief
Executive Officer and order given by him or proceeding with the latter item of work. When however, this is not possible for practical
reasons, the Sub-assistant Engineer.

APPROVAL OF SAMPLE :
Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by the Executive
Engineer and checking the quality of such materials shall have to be done by the concerned Department prior to utilization in work.

WATER AND ENERGY :

The contractor shall have to arrange for their own source of energy for operation of equipments and machineries, driving of pumping
set, illuminating work site, office etc. that may be necessary in difference stages of execution of work. No facility of any sort will be
provided for utilization of the departmental sources of energy existing at site of work. Arrangement for obtaining water for the work
should also be made by the contractor at his own cost. All cost for getting energy and / or for any purpose whatsoever will have to be
borne by the contractor for which no claim will be entertained.

All materials and Tools and Plants and all labour (skilled and unskilled) including their housing, water supply, sanitation, light,
procurement of food staff, medical aid etc. are to be arranged for by the contractor. The cost of transport of labour, materials and all
items as aforesaid shall also have to be borne by the Contractor
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DRAWINGS :
All works shall be carried out in conformity with the drawings supplied by this Authority. The Contractor shall have to carry out all
the works according to the Authority general arrangement drawing and detail working drawings to be supplied by the Authority from
time to time.

SERVICEABLE MATERIALS:

The responsibility for stacking the serviceable materials obtained during dismantling of existing structure/road (to be decided by the
Executive Engineer) and handling over the same to the Executive Engineer of work of this Authority lies with the contractor and
nothing will be paid on this account. In case of any loss or damage of serviceable materials prior to handling over the same to this
Authority, full value will be recover from the

Contractor’s bill at rates as will be assessed by the Executive Engineer.

UNSERVICEABLE MATERIALS :

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The contractor shall dressed
up and clear the work site after completion of work as per direction of the Executive Engineer. No extra payment will be made on this
account.

CONTRACTOR’S RISK FOR LOSS OR DAMAGE :
All risk on account of Railway or Road carriage or carriage by boat including loss or damage of vehicles boats, barges materials or
labour will have to be borne by the contractor.

IDLE LABOUR :
Whatever the reasons may be no claim or idle labour, enhancement of labour rate additional establishment cost, cost of TOLL and
hire and labour charges of tools and plants Railway freight etc. would be entertained under any circumstances.

CHARGES AND FEES PAYABLE BY CONTRACTOR :

a) The contractor shall be all notices and pay all fees required to be given or paid by any statute or any regulation or by law and any
local or other statutory authority which may be applicable to the works and shall keep the Authority against all penalties and liability
of every kinds for breach of such statute regulation or law.

b) The Contractor shall have save harmless and indemnify the Authority from and against all claims demands suit and proceedings
for or an account of infringement of any patent rights design, trade mark of name of other protected write in respect of any
constructional Plant machine, work, materials, thing or process used for or in connection with works or temporary works or any of
them.
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ISSUE OF TOOLS AND PLANTS :

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost, all cost of fuel and stores for
proper running of the Tools and Plants must be borne by the Contractor.

REALISATION OF DEPARTMENTAL CLAIMS :

Any some of money due and payable to the contractor (including security deposit returnable to him ) under this contract may be
appropriated by the Government and set off against any claim of Government for the payment of sum of money arising out of these
contract or under any other contract made by the contractor with the Government.

COMPLIANCE OF DIFFERENT ACTS :

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. Contact Labour
(Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. If he fails to do so, his and Chief
Executive Officer, BDA may at his discretions, take necessary measure over the contract.

The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of the provision of the said
Act(s). The Contractor must obtain necessary certificate and license from the concerned Registering Office under the Contract
Labor (Regulation & Abolition) Act, 1970.

The contractor shall be bound to furnish the Chief Executive Officer all the returns particulars or date as are called for from time to
time in connection with implementation of the provisions of the above Acts and Rules and timely submission of the same, failing
which the contractor will be liable for breach of contract and the C.E.O. may at his discretion take necessary measures over the
contract.

COMMENCEMENT OF WORK :

The work must be taken up within the date as stipulated in the work order and completed in all respects within the period specified
in Notice Inviting Tender.

ASSIGNMENT AND SUB-LETTING OF CONTRACT:

After award of the contract, sub-letting of the entire work or a part thereof by the contractor shall not be allowed without the prior
written consent of the tender accepting authority. Such consent, if given, shall not relieve the contractors from any liability and
obligation under the contract and he shall be responsible for the acts, defaults and neglects of any of his sub-setting of work.
CANVASSING:

Canvassing in connection with tender is strictly prohibited and the tender submitted by the contractors who resort to canvassing will
be liable for rejection.

PROGRAMME OF WORK :

Before actual commencement of work the contractor shall submit a programme of construction of work clearly showing the materials
men and equipments. The contractor will submit a programme of construction in the pattern of Bar Chart or Critical Path Method
and a time table divided into four equal periods of progress of work to complete the work within the specific period for approval of the
Executive Engineer who reserves the right to make addition, alterations and substitutions to such programme in consultation with
the contractor and such approved programme shall be adhered to by the contractor unless the same is subsequently found
impracticable in part or full in the opinion of the Executive Engineer and is modified by him. The contractor must pray in writing,
showing sufficient reasons therein, for modification of programmed. The conditions laid down in clause 2 of the printed tender form
regarding the division of total period and progress to work and the time table therefore as provided in the said clause shall be deemed
to have been sufficiently complied with it the actual progress of work does not fall short of the progress laid down in the approved
time table for one fourth, half and three fourth of time allowed for the work.
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SETTING OUT OF THE WORK :

The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the position, levels,
dimensions and alignments of all parts of work, if any, rectification or adjustment becomes necessary the contractor shall have to do
the same at his own cost according to the direction of the Executive Engineer during progress of works, if any, error appears or arise
in respect of position, level, dimensions or alignment of any part of the work contractor shall at his own cost rectify such defects to
the satisfaction of the Executive Engineer. Any setting out that may be done or checked by either of them shall not in any way relieve
the contractor or their responsibility for correctness thereof.

PRECAUTIONS DURING WORKS :

The contractor shall carefully execute the work without disturbing or damaging underground or overhead service utilities viz.
Electricity, Telephones, Gas, Water pipes, Sewers etc. in case disturbances of service utilities is found unavoidable the matter should
immediately be brought to the notice of the Assistant Engineer and necessary precautionary measures as would be directed by the
Assistant Engineer shall be carried out at the cost and expenses of the contractor. If the service utilities are damaged or disturbed in
any way by the contractor during execution of the work, the cost of rectification or restoration of damages as would be fixed by the
Chief Executive Officer of the concerned will be recovered from the contractor.

NIGHT WORK :

The contractor shall not ordinarily be allowed to execute the work at night. The contractor may however, have to execute the work at
night, if instructed by the Executive Engineer. For true technical or emergent reasons the work may require to be executed during
the night also according to the instruction of the Executive Engineer. In that case the contractor shall have to arrange for separate
set of labour with sufficient and satisfactory lighting arrangement for the night work. No extra payment whatever, in this respect will
be made to the contractor.
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TESTING OF QUALITIES OF MATERIALS & WORKMANSHIP :

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per M.O.R.T. &
H’s specification for Road and Bridge Works and IS codes and the Executive Engineer reserves the right to test, examine and
measure the materials/workmanship direct at the place of manufacture, fabrication or at the site of works or any suitable place. The
contractor shall provide such assistance, instrument machine, labour and materials as the Executive Engineer may require for
examining, measuring and testing the works and quality, weight or quantity of materials used and shall supply samples for testing
as may be selected and required by the Executive Engineer without any extra cost. Besides this, he will carry out tests from outside
Laboratory as per instruction of Executive Engineer. The cost of all such tests would be borne by the agency.

TIMELY COMPLETION OF WORK:
All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting Tender from the
date of work order. Time for completion as specified in the tender shall be deemed to be the essence of the contract.

PROCUREMENT OF MATERIALS:
All materials required for complete execution of the work shall be supplied by the contractor after procurement from authorized and
approved source.

REJECTION MATERIALS :

All materials brought to the site must be approved by the Executive Engineer. Rejected materials must be removed by the Contractor
from the site within 24 hours of the issue of order to that effect. In case of non-compliance of such order, the Executive Engineer
shall have the authority to cause such removal at the cost and expense of the contractor and the contractor shall not be entitled to
claim for any loss or damage of that account.

IMPLIED ELEMENTS OF WORK IN ITEMS :

Except of such items as are included in the Specific Priced Schedule of probable items and approximate quantities no separate
charges shall be paid for traffic control measures, shoring, shuttering, dewatering, curing etc. and the rates of respective items or
works are to be deemed as inclusive of the same.

DAMAGED CEMENT:

Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected and must
immediately be removed from the site by the contractor or disposed of as directed by Executive Engineer at the costs and expenses of
the contractor.

FORCE CLOSURE :
In case of force closure or abandonment of the works by the Authority the contractor will be eligible to be paid for the finished work
and reimbursement of expenses actually incurred but not for any losses.
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TENDER’S RATE :

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced schedule of probable
item of work. The quantities for various other items of works as shown in the priced schedule of probable items of works are based
on the drawing and design prepared by the Authority. If variations become necessary due to design consideration and as per actual
site conditions, those have to be

done by the contractor at the time of execution at the rate prescribed in the tender clause. No conditional rate will be allowed in
any case.

DELAY DUE TO MODIFICATION OF DRAWING AND DESIGN :
The contractor shall not be entitled for any compensation for any loss suffered by him due to delays arising out of modification of the
work due to non-delivery of the possession of site.

ADDITIONAL CONDITIONS :
A few additional conditions under special terms and conditions.

a) Rate quoted shall be inclusive of clearing site including removal of surplus earth, rubbish, materials etc. as per direction of the
Assistant Engineer.

b) Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any.

c) Display board to size 150cm X 90cm is to be provided at site of work with Sal Bullah Post to a height of 1.5 Metre at the cost of the
contractor including insertion as directed by the Assistant Engineer.

d) The Contractor is to display caution board at his cost.
e) Deep excavation of trenches and left out for days should be avoided.

f) The Contractor or supplier should not import into West Bengal on competitive price basis.

g) The whole work will have to be executed as per Authority drawings available in this connection at the tender rate.
h) As per Finance (Taxation) Department of Income Tax Will be made from each bill of the contractor as per applicable rate in force.

i) In accordance with the West Bengal Taxation Laws (amendment) Ordinance Value Added Tax will be deducted from contractor’s bill
as per existing VAT rules.

PAYMENT OF BILLS :
As mentioned in clause 7 of the NIT.

REFUND OF SECURITY DEPOSIT :
As mentioned in Vol I, Sec A, Instruction to Bidders Clause-16.

ARBITRATION :
There shall be no provision for Arbitration under this contract, Provision under clause
of 2911 is thus considered deleted.

Signature and address Signature of
Tender
of the Tenderer Accepting Authority

(P.T.0.)



DECLARATION BY THE TENDERER
I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in and around the site of

work. I /We have carefully gone through the Notice Inviting Tender and other tender documents mentioned therein along with the
drawing attached. I/We have also carefully gone through the 'Priced schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in this Detailed Notice
Inviting Tender to complete the proposed construction as per drawings referred to above in all respects.

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the work to the satisfaction of
the Authority.

I/We also agree to procure tools and plants, at my/our cost required for the work.

Signature of Tenderer

Postal address of the Tenderer
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