


















SECTION – B 

FORM-I 
PRE-QUALIFICATION APPLICATION 

 
To 
The Chief Executive Officer, 
Burdwan Development Authority, 
Burdwan-713101. 
 
Ref:- Tender  for E N.I.T. No.  WBUD/BDA/CEO/ENIT – …………  of 20……. – 20…….. 

 
 Sir, 
 
Having examined the pre-qualification documents (N.I.T. & Volume-I), I /we hereby submit all the necessary 
information and relevant documents for evaluation. 
The application is made by me / us on behalf of………………………………………… 

In the capacity……………………………… …………… ……………… …..…… …………… ……… ………. duly 

authorized to submit the order. 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms 
for Application and for completion of the contract documents is attached herewith. 
We are interested in bidding for the works given in Enclosure to this letter. 
 
We understand that: 
(a) Chief Executive Officer can amend the scope & value of the contract bid under this project. 
(b)Chief Executive Officer reserves the right to reject any application without assigning any reason. 
Enclo:- 
1. Prescribed forms duly filled in duplicate. 
2. Evidence of authority to sign. 
3. Latest brochures. 
 

Signature of applicant including title 
and capacity in which application is made. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(P.T.O.) 
 



SECTION – B 
FORM-II 

FINANCIAL STATEMENT 
B1. Name of applicant: 
 
 
 
B2. Summary o assets and liabilities on the basis of the audited financial statement of the last five financial 
years. (Attach copies of the audited financial statement of the last five financial year) 
 

 Year 
(Rs 
in 

Lakh) 

Year 
(Rs in 
Lakh) 

Year 
(Rs in 
Lakh) 

Year 
(Rs in 
Lakh) 

Year 
(Rs in 
Lakh) 

a. Current assets 
(it should not include investment in any other firm) 

     

b. Current liabilities 
(It should include bank over draft) 

     

c. Working capital 
       (a)-(b) 
 

     

d. Net worth : 
       (Proprietors capital or Partners Capital or Paid up Capital 
+   
        Resource & Surplus) 

     

e. Bank Loan/Guarantee : 
 

     

 
B3. Net Profit before Tax (In%) 
a) Current Period      : 
b) During the last Financial Year    : 
c) During each of the two previous financial years  : 
 
B4.  a) Applicant’s Own Resources  : 

b) Bank Credits     : 
 

B5. Approximate value of works in hand   : 
 
 
 

Signature of applicant including title 
and capacity in which application is made. 

 

 

 

 

 

 

 

 

 

 

 

(P.T.O.) 



AFFIDAVIT- ‘X’ 

(To be furnished in Non-judicial Stamp paper of appropriate value duly notarized) 
 

Work in progress Work order issued 

Sl. No Name of work with 
tender No 

Estimated 
Amount 

% of work 
executed 

Sl. No Name of 
work with 
tender No 

Tendered  
Amount 

       

       

       

       

 
 

Similar Work Completed  

Sl. No. Name of the 
work with NIT 
NO. 

Estimated 
amount 

Work 
completion 
certificate 

    

 
 
 
 
 
 
 
 

   Signed by an authorised officer of the firm 
 

                  Title of the Officer 
 

Name of Firm with Seal 
 

Date 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(P.T.O.) 



AFFIDAVIT- ‘Y’ 

 
(To be furnished in Non-judicial Stamp paper 

of appropriate value duly notarized) 

1. I, the under-signed do certify that all the statements made in the attached documents are true and 
correct. In case of any information submitted proved to be false or concealed, the application may be 
rejected and no objection/claim will be raised by the under-signed. 
 

2. The under-signed also hereby certifies that neither our firm M/S ________________________________ 
_____________________________ not any of constituent partner had been debarred to participate in tender 
by the B.D.A during the last 05 (Five) years prior to the date of this NIT. 
 

3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish 
pertinent information as deemed necessary and/or as requested by the Authority to verify this 
statement. 

4. The under-signed understands that further qualifying information may be requested and agrees to 
furnish any such information at the request of The Authority. 
 

5. Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm & I have 
not applied severally for the same job. 
 
 

.                     ___________________________________ 
            Signed by an authorized officer of the firm 

 
 

______________ 
Title of the Officer 

 
 

____________________ 
Name of Firm with Seal 

 
 

Date _______________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(P.T.O.) 



 
SECTION – B 

FORM-III 
STRUCTURE AND ORGANISATION 

 
A. 1. Name of Applicant (Firm) : 

Office Address   : 
 
 
Telephone No.                           : 

Mobile No.                           : 

Fax No.            : 

 
A. 2. Office Address 
 
 
 
 

Telephone No.    : 

Mobile No.            : 

Fax No.    : 

 

A. 3. Name and address of Bankers        : 
 
 
 
A. 4.   Attach an organization chart showing : 

structure of the company with names 
of Key personnel and technical staff 
with Bio-data. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

(P.T.O.) 



SECTION –B 

FORM – IV 

 
 DECLARATION IN THE FORM OF AN AFFIDAVIT BEFORE NOTARY PUBLIC 

 
 
 

1. I the undersigned do certify that all the documents uploaded herewith are genuine and 

correct to the best of my knowledge. If any declaration submitted is found/ ascertain to be  

incorrect/ fabricated/ misrepresented/ fraudulent  etc. in letter stage, even after issuance 

of work order, the tender will be liable to be cancelled/ terminated immediately & I/ my 

firm/company shall also be liable to be prosecuted under existing Govt. laws. 

 

2. I the undersigned, also declare that all the machineries as stipulated in the Memorandum 

No. 242-ENC/2023 Dated 30/03/2023 of Public Works Department, Works Branch, Govt. of 

W.B. and required to execute the work in proper way will be provided at the site whenever 

required or instructed by Departmental Engineers. 

 

 

                                                                
                                                                                                                                          

 

 

 

 

Signature of applicant including title 

and capacity in which application is made. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 



(P.T.O.) 
SECTION-B 

FORM-V 
 

EXPERIENCE PROFILE 
 

Name of the Firm: 
 

LIST OF WORKS COMPLETED WHICH ARE SIMILAR IN NATURE AND EXECUTED DURING THE LAST 
FIVE YEARS IN ANY GOVT. DEPARTMENT / GOVT. UNDERTAKING / STATUTORY BODY UP TO A VALUE 

OF 40% OF THE ESTIMATED VALUE PUT TO TENDER 
 

Name of 
Employer 

Name, 
Location & 
nature of 

work 

Contract 
price in 

Indian Rs. 

Original 
date 

of start 
of work 

Original 
date 
of 

completion 
of work 

Actual 
date 

of starting 
the work 

Actual 
date 
of 

completion 
the work 

Reasons 
for 

delay in 
completion 

(if any) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 Ff 
 
Note :  a) Certificate from the Employers to be attached. 
           b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 
 
 
 

Signature of the Contractor/company/agency 
 

 
(b) No tender will be deemed to the fit for consideration unless the tender documents are fully and completely 
filled in. All information’s that may be asked from a tenderer must be unequivocally furnished. Any tender 
which is incomplete or does not comply with the prescribed conditions or stipulations laid down herein to 
rejection at the time of opening or during subsequent scrutiny. Tender received with conditional rate will be 
liable to rejection at the time of opening. 
 
(c) Canvassing in connection with the tender is strictly prohibited and a tenderer who resorts to this will render 
his tender liable to rejection. 
 
(d) No alteration shall be permitted to be made by the tenderer in any tender after its submission. 
 
 

 
 
 
 
 



(P.T.O.) 
 

I DO HEREBY DECLARE THAT IF MY TENDER IS ACCEPTED UNDER A GIVEN NAME AND 

SUBSEQUENTLY DISCOVERED TO HAVE GIVEN A FAKE NAME, MY CONTRACT SHALL BE ANNULLED 

FORTHWITH AND APPROPRIATE CRIMINAL PROCEEDING SHALL BE INITIATED AGAINST ME WITH 

FORFEITURE OF SECURITY DEPOSIT. 

 
 
 
 
 
 

Signature and address 
of the Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(P.T.O.) 



 
SECTION — 3 

 
Special Terms and Conditions 

GENERAL: 
Unless otherwise stipulated all the works are to be done as per general conditions and general specifications in 
the “Public Works Department” Schedule of Rates for works in West Bengal for the working area. 
 
The project should be executed as per IS code /IRC/MOST/MORTH standards regarding the quality of 
materials and various item of works. 
 
TERMS & CONDITIONS IN ORDER TO PRECEDENCE: 
 
If the stipulations of the various components of the contract documents be at variance in any respect, one will 
over-ride the other (only in so far as those are at variance) in the order of precedence as given below: 
 
 
(a) Special terms and conditions 

(b) Special specifications 

(c) General specifications 

(d) Notice Inviting Tender 

(e) Schedule of probable items with approximate quantities 

(f) Printed Tender Form, i.e. W.B.F. 2911 

 
All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate item or 
items of works appearing in the schedule whether specifically mentioned in any clause or not and the rates 
quoted shall include all such works unless it is otherwise mentioned that extra payment will be made for 
particular works. 
 
 
 
 
 
 

 
 

Signature and address 
of the Tenderer 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(P.T.O.) 
 



 
 

 
ENGINEER-IN-CHARGE AND COMMENCEMENT OF WORK : 
 
The word “Engineer-In-Charge” means the Executive Engineer, B.D.A. The word “AUTHORITY” appearing in the 
tender documents means Burdwan Development Authority, who have jurisdiction of the works forming the 
subject matter of the tender or contract. The word “approved” appearing anywhere in the documents means 
approved by the Chief Executive Officer. The work shall have to be taken up within seven days of the receipt of 
the work order. Failure to do so will constitute a violation of the contract stipulation as regards proportionate 
progress and timely completion of work and the contractor will thereby make himself liable to pay compensation 
or other penal action as per stipulation of the printed tender form. 
 
CONDITION IN EXTENDED PERIOD: 
 
The case may be when an extension of time for completion of work is authorized by the Chief Executive Officer, 
it will be taken for granted that the validity of the contract is extended automatically up to the extended period 
with all terms and conditions rates, etc. remaining unaltered, i.e. the tender is revalidated up to the extended 
period. 
 
CO-OPERATION AND DAMAGES AND COMPLETION OF WORK: 
All works are to be carried out in close co-operation with the Department and other contract or contracts that 
may be working in the area of work. The work should also be carried out with due regard to the convenience of 
the road/building users and occupants, if any. All arrangements and programme of work must be adjusted 
accordingly. All precautions must be taken to guard against chances of injury or accidents to workers, road 
users, occupants etc. The contractor must see that all damages to any property which, in the opinion of the 
Chief Executive Officer are due to the negligence of the contractor, are promptly rectified by the contractor at 
his own cost and expenses and according to the direction and satisfaction of the Chief Executive Officer. 
 
TRANSPORTATION ARRANGEMENT : 
The contractor shall arrange for all means of transport including Railways Wagons required for carriage and 
supply of materials and also the materials required for the construction work. The Authority may however, at 
their own discretion grant necessary certificates, if required, for procurement of railways Wagons. But, in case 
of failure of the Authority to help the Contractor in this respect, the contractor will have to procure wagons at 
his own initiative and no claim whatever on the ground of non-availability of wagons shall be entertained under 
any circumstances. If Railways Wagons are not available, the Contractor will have to depend on transport of 
materials by road as necessary to complete the work in time and the contractor must consider this aspect while 
quoting rate. 
 
 
 
 

Signature and address 
of the Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



(P.T.O.) 
CONTRACTOR/AGENCY’S SITE OFFICE: 
The contractor shall have an office adjacent to the work as may be approved by the Chief Executive Officer 
where all directions and notice of any kind whatsoever which the Chief Executive Officer or his representative 
may desire to give to the contractor in connection with the contract may be left and same when left at or sent by 
post to such office or delivered to the Contractor’s authorized agent or representative shall be deemed to the 
sufficiently served upon the contractor. 
 
INCIDENTAL AND OTHER CHARGES : 
The cost of all materials, hire charges to Tools and plants, Labour, Corporation/Municipal Fees for water 
supply, Royalty or road materials (if any), Electricity and other charges of Municipalities or statutory Bodies, 
Ferry charges, Toll Charges, Loading and unloading charges, Handling charges overhead charges etc. will be 
deemed to have been covered by the rates quoted by the contractor inclusive of Sales Tax (Central and/or 
State), Income Tax, Octroi Duty/Terminal Tax, Turnover Tax etc. All other charges for the execution of the 
complete or finished work or in case of supply of materials and for carriage to the entire satisfaction of the 
Assistant Engineer of the work. No claim whatsoever in this respect will be entertained. 
 
AUTHORISED REPRESENTATIVE OF CONTRACTOR/AGENCY : 
The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, 
appoint and authorized representative in respect of one or more of the following purpose only. 
a) General day to day management of work 
b)  To attend measurements when taken by the Authority Officers and sign the records of such measurements 
which will be taken of acceptance by the Contractor. 
The selection of the authorized representatives subject to the prior approval of the Chief Executive Officer 
concerned and the contractor shall in writing seek such approval of the Chief Executive Officer giving therein 
the name of work, Tender No., the Name, Address and the specimen signature of the representative he wants to 
appoint and the specific purposes as specified in Clause 9 (a), (b) and (c) which the representative will be 
authorized for even after first approval, the EIC may issue at any subsequent date, revised directions about 
such authorized representative and the contractor shall be bound to abide by such directions. The EIC shall not 
be bound to assign any reason for any of his directions with regard to the appointment of authorized 
representative. Any notice correspondence etc. issued to the authorized representative or left at his address, will 
be deemed to have been issued to the contractor himself. 
 
 
 
 
 

Signature and address 
of the Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(P.T.O.) 



 
POWER OF ATTORNEY: 
 
The Provision of the power of attorney, if any, must be subject to the approval of the Authority. Otherwise the 
Department shall not be bound to take cognizance of such of attorney. 
 
EXTENSION OF TIME : 
For cogent reasons over which the contractor will have no control and which will retard the progress, extension 
of time for the period lost will be granted on receipt of application from the contractor before the expiry date of 
contract. No claim whatsoever for idle labour, additional establishment, cost of materials and labour and hire 
charges of tools & Plants etc. would be entertained under any circumstances. The contractor should consider 
the above factor while quoting his rate. Applications for such extension of time should be submitted by the 
contractor in the manner indicated in the printed form of W.B.F. No. 2911  
 
CONTRACTOR’S GODOWN : 
The contractor must provide suitable go downs for cement and other materials at the site of work. The cement 
go down is to be sufficient in capacity and it must be water tight with either an elevated floor with proper 
ventilation arrangement underneath the floor or if a solid raised flooring is made, cement is to be stored on 
bamboo or timber dunnage to the satisfaction of the Assistant Engineer. No separate payment will be made for 
these go downs or for the store yard. Any cement which is found at the time of use to have been damaged shall 
be rejected and must immediately to removed from the site by the Contractor or deposited as directed by the 
Engineer-In-Charge. 
 
ARRANGEMENT OF LAND : 
 
The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard, labor 
camp etc. at his own cost for the execution of the work.  
 
USE OF GOVERNMENT LAND : 
The contractor shall make his own arrangements for storage of tools, plant, equipments, materials etc. of 
adequate capacity and shall clear and remove on completion of work and shed, huts etc. which he might have 
erected in Government Land. Before using any space in Government Land of any purpose whatsoever, approval 
of the Chief Executive Officer. 
 
 
 
 
 

Signature and address 
of the Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



(P.T.O.) 
 

ROYALTY: 
The Contractor will have to submit the receipt of payment of royalty to the Government for use of sand, stone 
materials, late rite, Morrum, gravel etc. to the Chief Executive Officer, before preparation of bill for payment, 
when they collect the materials directly from the source. If they collect the materials from the authorized quarry 
holder or commercials establishment who directly or indirectly pay the royalty to the Government, necessary 
certificate or cash memo for sale in that respect from them shall have to be produced to the Chief Executive 
Officer failing which necessary deduction from the dues of the contractor may be made as fixed by the Chief 
Executive Officer. 
 
WORK ORDER BOOK : 
The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work 
Order book to authority Concerned, who is authorized to receive and keep in custody the Work Order Book on 
behalf of the Chief Executive Officer. The Work Order Book shall be kept at the site of work under the custody of 
BDA or his authorized representative. The Work Order Book shall have machine numbered pages in duplicate 
directions or instruction from Authority officers to be issued to the Contractor will be entered (in duplicate) in 
the Work Order Book (except when such directions or instructions are given by separate letters). The contractor 
or his authorized representative shall regularly note the entries made in the Work Order Book and also record 
thereon the action taken or being taken by him complying with the said directions or instruction on any 
relevant point relating to the work. The contractor or his authorized representative may take away the duplicate 
page of the Work Order Book for his own record and guidance. 
In Case of supplementary items or of claims may not be entertained unless supported by entries in the Work 
Order Book or any written order from the Tender Accepting Authority. 
The first page of the Work Order Book shall contain the following particulars: 
a) Name of the Work 

b) Reference to contract number 

c) Contractual rate in percentage 

d) Date of opening of the Work Order Book 

e) Name and address of the Contractor 

f) Signature of the Contractor 

g) Name & address of the Authorized representative (if any of the contractor authorized by him) 

h) Specific purpose for which the contractor’s representatives is authorized to act on behalf of the Contractor. 

i) Signature of the authorized representative duly attested by the Contractor. 

j) Signature of the Officer concerned. 

k) Date of actual completion of work. 

l) Date of recording final measurement. 

 
Entries in (k) & (l) above shall be filled in on completion of the work and before the Work Order Book is recorded 
in the office of the B.D.A. 
 

 
 

Signature and address 
of the Tenderer 

 
 
 
 
 
 
 
 



(P.T.O.) 
 

CLEARING MATERIALS : 
 
Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all 
varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works 
on completion of works all temporary structure or obstruction including some pipes in underground work, if 
any, must also be removed. All scars of construction shall be obliterated and the whole site shall be left in a 
clear and neat manner to the satisfaction of the Chief Executive Officer. No separate payment shall be made for 
all these works, the cost thereof being deemed to have been included in the rates of various items of works 
quoted by the contractor in the schedule of probable items of works. 
 
SUNDRY MATERIALS : 
 
The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as 
directed by the Chief Executive Officer at his own cost before starting and during the work by which the 
departmental staff will check levels layout different works and fix up alignment and the contractor shall have to 
maintain and protect the same till completion of the work. All petty and sundry material like, pegs, strings, 
nails flakes instruments etc. and also skill labour require for setting out the levels for laying out difference 
structures and alignment shall also be supplied by the contractor at his own cost. 
 
SUPPLEMENTARY/ADDITIONAL ITEM OF WORKS : 
 
Notwithstanding the provisions made in the related printed tender Form (if any) any item of the work which can 
be legitimately be considered as not stipulated in the specific schedule of probable items of work but has 
become necessary as a reasonable contingent item during actual execution of work will have to be done by the 
Contractor if so, directed by EIC and the rates will be fixed with manner as stated below:- 
 

(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied 
items of work appearing in the P.W. (Roads) Department schedule of rates of probable items of work 
forming part of tender document. 

(b)  In Case, extra items do not appear in the Public Works Department (WB) Schedule of Rates for building 
works materials and labor, sanitary & plumbing works, such items for the works shall be paid at the 
rates entered in the Public Works Department (Roads) Schedule of Rates for the working area. 

(c)  If the rates of the supplementary items cannot be computed even after applications of clauses stated 
above, the same shall be determined by analyses from market rates of material, labor and carriage cost 
prevailing at the time of execution of such items work. Profit and overhead charges (both together) at 
10% (Ten percent) will be allowed, the contractual percentage will not be applicable. 

(d)  Black-market rates shall never be allowed. 
(e)  Contractual percentage shall only be applicable with regard to the portions of the analysis based on 

clauses (a) & (b) stated above only. 
 
It may be noted that the cases of supplementary items of claim shall not be entertained unless 
supported by entries in the Work Order Book or any written order from the tender. 
 

 
 
 
 
 

Signature and address 
of the Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 

(P.T.O.) 
 



 
COVERED UP WORKS : 
When one item of work is to be covered up by another item of work the latter item shall not be done before the 
formal Item has been measure up and has been inspected by the Chief Executive Officer or Assistant Engineer, 
as the authorized representatives of the Chief Executive Officer and order given by him or proceeding with the 
latter item of work.  
APPROVAL OF SAMPLE : 
Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved 
by the Chief Executive Officer and checking the quality of such materials shall have to be done by the 
concerned Department prior to utilization in work. 
 
WATER AND ENERGY : 
The contractor shall have to arrange for their own source of energy for operation of equipments and 
machineries, driving of pumping set, illuminating work site, office etc. that may be necessary in difference 
stages of execution of work. No facility of any sort will be provided for utilization of the departmental sources of 
energy existing at site of work. Arrangement for obtaining water for the work should also be made by the 
contractor at his own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne 
by the contractor for which no claim will be entertained. 
All materials and Tools and Plants and all labour (skilled and unskilled) including their housing, water supply, 
sanitation, light, procurement of food staff, medical aid etc. are to be arranged for by the contractor. The cost of 
transport of labour, materials and all items as aforesaid shall also have to be borne by the Contractor 
 
 
 
 

Signature and address 
of the Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(P.T.O.) 
 



 
DRAWINGS : 
All works shall be carried out in conformity with the drawings supplied by this Authority. The Contractor shall 
have to carry out all the works according to the Authority general arrangement drawing and detail working 
drawings to be supplied by the Authority from time to time. 
 
SERVICEABLE MATERIALS: 
The responsibility for stacking the serviceable materials obtained during dismantling of existing structure/road 
(to be decided by the Chief Executive Officer) and handling over the same to the Chief Executive Officer of work 
of this Authority lies with the contractor and nothing will be paid on this account. In case of any loss or damage 
of serviceable materials prior to handling over the same to this Authority, full value will be recover from the 
Contractor’s bill at rates as will be assessed by the Chief Executive Officer. 
 
UNSERVICEABLE MATERIALS : 
The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The 
contractor shall dress up and clear the work site after completion of work as per direction of the Chief Executive 
Officer. No extra payment will be made on this account. 
 
CONTRACTOR’S RISK FOR LOSS OR DAMAGE : 
All risk on account of Railway or Road carriage or carriage by boat including loss or damage of vehicles boats, 
barges materials or labour will have to be borne by the contractor. 
 
 
IDLE LABOUR : 
Whatever the reasons may be no claim or idle labour, enhancement of labour rate additional establishment 
cost, cost of TOLL and hire and labour charges of tools and plants Railway freight etc. would be entertained 
under any circumstances. 
 
CHARGES AND FEES PAYABLE BY CONTRACTOR : 
 
a) The contractor shall be all notices and pay all fees required to be given or paid by any statute or any 
regulation or by law and any local or other statutory authority which may be applicable to the works and shall 
keep the Authority against all penalties and liability of every kinds for breach of such statute regulation or law. 
 
b) The Contractor shall have save harmless and indemnify the Authority from and against all claims demands 
suit and proceedings for or an account of infringement of any patent rights design, trade mark of name of other 
protected write in respect of any constructional Plant machine, work, materials, thing or process used for or in 
connection with works or temporary works or any of them. 
 
 
 
 
 

Signature and address 
of the Tenderer 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(P.T.O.) 
 



 
ISSUE OF TOOLS AND PLANTS : 
 
All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost, all cost of 
fuel and stores for proper running of the Tools and Plants must be borne by the Contractor. 
 
REALISATION OF DEPARTMENTAL CLAIMS : 
Any some of money due and payable to the contractor (including security deposit returnable to him) under this 
contract may be appropriated by the Government and set off against any claim of Government for the payment 
of sum of money arising out of these contract or under any other contract made by the contractor with the 
Government. 
 
COMPLIANCE OF DIFFERENT ACTS : 
The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. 
Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to 
time. If he fails to do so, his and Chief Executive Officer, BDA may at his discretions, take necessary measure 
over the contract. 
The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of 
the provision of the said Act(s). The Contractor must obtain necessary certificate and license from the 
concerned Registering Office under the Contract Labor (Regulation & Abolition) Act, 1970. 
The contractor shall be bound to furnish the Chief Executive Officer all the returns particulars or date as are 
called for from time to time in connection with implementation of the provisions of the above Acts and Rules 
and timely submission of the same, failing which the contractor will be liable for breach of contract and the 
C.E.O. may at his discretion take necessary measures over the contract. 
COMMENCEMENT OF WORK : 
The work must be taken up within the date as stipulated in the work order and completed in all respects within 
the period specified in Notice Inviting Tender. 
 
ASSIGNMENT AND SUB-LETTING OF CONTRACT: 
After award of the contract, sub-letting of the entire work or a part thereof by the contractor shall not be 
allowed without the prior written consent of the tender accepting authority. Such consent, if given, shall not 
relieve the contractors from any liability and obligation under the contract and he shall be responsible for the 
acts, defaults and neglects of any of his sub-setting of work.  
CANVASSING: 
Canvassing in connection with tender is strictly prohibited and the tender submitted by the contractors who 
resort to canvassing will be liable for rejection.  
PROGRAMME OF WORK : 
Before actual commencement of work the contractor shall submit a programme of construction of work clearly 
showing the materials men and equipments. The contractor will submit a programme of construction in the 
pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of progress of work 
to complete the work within the specific period for approval of the Chief Executive Officer who reserves the right 
to make addition, alterations and substitutions to such programme in consultation with the contractor and 
such approved programme shall be adhered to by the contractor unless the same is subsequently found 
impracticable in part or full in the opinion of the Chief Executive Officer and is modified by him. The contractor 
must pray in writing, showing sufficient reasons therein, for modification of programmed. The conditions laid 
down in clause 2 of the printed tender form regarding the division of total period and progress to work and the 
time table therefore as provided in the said clause shall be deemed to have been sufficiently complied with it the 
actual progress of work does not fall short of the progress laid down in the approved time table for one fourth, 
half and three fourth of time allowed for the work. 
 
 
 

Signature and address 
of the Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 



(P.T.O.) 
SETTING OUT OF THE WORK : 
 
The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the 
position, levels, dimensions and alignments of all parts of work, if any, rectification or adjustment becomes 
necessary the contractor shall have to do the same at his own cost according to the direction of the Chief 
Executive Officer during progress of works, if any, error appears or arise in respect of position, level, dimensions 
or alignment of any part of the work contractor shall at his own cost rectify such defects to the satisfaction of 
the Chief Executive Officer. Any setting out that may be done or checked by either of them shall not in any way 
relieve the contractor or their responsibility for correctness thereof. 
 
PRECAUTIONS DURING WORKS : 
 
The contractor shall carefully execute the work without disturbing or damaging underground or overhead 
service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. in case disturbances of service 
utilities is found unavoidable the matter should immediately be brought to the notice of the EIC and necessary 
precautionary measures as would be directed by the EIC shall be carried out at the cost and expenses of the 
contractor. If the service utilities are damaged or disturbed in any way by the contractor during execution of the 
work, the cost of rectification or restoration of damages as would be fixed by the Chief Executive Officer of the 
concerned will be recovered from the contractor. 
 
NIGHT WORK : 
 
The contractor shall not ordinarily be allowed to execute the work at night. The contractor may however, have to 
execute the work at night, if instructed by the Chief Executive Officer. For true technical or emergent reasons 
the work may require to be executed during the night also according to the instruction of the Chief Executive 
Officer. In that case the contractor shall have to arrange for separate set of labour with sufficient and 
satisfactory lighting arrangement for the night work. No extra payment whatever, in this respect will be made to 
the contractor. 
 
 
 
 

Signature and address 
of the Tenderer 
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TESTING OF QUALITIES OF MATERIALS & WORKMANSHIP: 
All materials and workmanship shall be in accordance with the specifications laid down in the contract and also 
as per M.O.R.T. & H’s specification for Road and Bridge Works and IS codes and the Chief Executive Officer 
reserves the right to test, examine and measure the materials/workmanship direct at the place of manufacture, 
fabrication or at the site of works or any suitable place. The contractor shall provide such assistance, 
instrument machine, labour and materials as the Chief Executive Officer may require for examining, measuring 
and testing the works and quality, weight or quantity of materials used and shall supply samples for testing as 
may be selected and required by the Chief Executive Officer without any extra cost. Besides this, he will carry 
out tests from outside Laboratory as per instruction of Chief Executive Officer. The cost of all such tests would 
be borne by the agency. 
 
TIMELY COMPLETION OF WORK: 
All the supply and the work must have to be completed in all respects within the time specified in Notice 
Inviting Tender from the date of work order. Time for completion as specified in the tender shall be deemed to be 
the essence of the contract. 
 
PROCUREMENT OF MATERIALS: 
All materials required for complete execution of the work shall be supplied by the contractor after procurement 
from authorized and approved source. 
 
REJECTION MATERIALS : 
All materials brought to the site must be approved by the Chief Executive Officer. Rejected materials must be 
removed by the Contractor from the site within 24 hours of the issue of order to that effect. In case of non-
compliance of such order, the Chief Executive Officer shall have the authority to cause such removal at the cost 
and expense of the contractor and the contractor shall not be entitled to claim for any loss or damage of that 
account. 
 
IMPLIED ELEMENTS OF WORK IN ITEMS : 
Except of such items as are included in the Specific Priced Schedule of probable items and approximate 
quantities no separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering, 
curing etc. and the rates of respective items or works are to be deemed as inclusive of the same. 
 
DAMAGED CEMENT: 
Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be 
rejected and must immediately be removed from the site by the contractor or disposed of as directed by Chief 
Executive Officer at the costs and expenses of the contractor. 
 
FORCE CLOSURE : 
In case of force closure or abandonment of the works by the Authority the contractor will be eligible to be paid 
for the finished work and reimbursement of expenses actually incurred but not for any losses.  
 
 
 
 

Signature and address 
of the Tenderer 
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TENDER’S RATE : 
The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced 
schedule of probable item of work. The quantities for various other items of works as shown in the priced 
schedule of probable items of works are based on the drawing and design prepared by the Authority. If 
variations become necessary due to design consideration and as per actual site conditions, those have to be 
done by the contractor at the time of execution at the rate prescribed in the tender clause. No conditional rate 
will be allowed in any case. 
 
DELAY DUE TO MODIFICATION OF DRAWING AND DESIGN : 
The contractor shall not be entitled for any compensation for any loss suffered by him due to delays arising out 
of modification of the work due to non-delivery of the possession of site. 
 
ADDITIONAL CONDITIONS : 
A few additional conditions under special terms and conditions. 
 
a) Rate quoted shall be inclusive of clearing site including removal of surplus earth, rubbish, materials etc. as 
per direction of the EIC. 
 
b) Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any. 
 
c) Display board to size 150cm X 90cm is to be provided at site of work with Sal Bullah Post to a height of 1.5 
Metre at the cost of the contractor including insertion as directed by the Assistant Engineer. 
 
d) The Contractor is to display caution board at his cost. 
 
e) Deep excavation of trenches and left out for days should be avoided. 
 
f) The Contractor or supplier should not import into West Bengal on competitive price basis. 
 
 
g) The whole work will have to be executed as per Authority drawings available in this connection at the tender 
rate. 
 
h) As per Finance (Taxation) Department of Income Tax Will be made from each bill of the contractor as per 
applicable rate in force. 
 
 
PAYMENT OF BILLS: 
As mentioned in the NIT. 
 
REFUND OF SECURITY DEPOSIT : 
As mentioned in Vol I, Sec A, Instruction to Bidders. 
 
ARBITRATION : 
There shall be no provision for Arbitration under this contract, Provision under clause 
 of  2911  is thus considered deleted. 
 
 
 

Signature and address 
of the Tenderer 
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DECLARATION BY THE TENDERER 

 
I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in 
and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender 
documents mentioned therein along with the drawing attached. I/We have also carefully gone through the 
'Priced schedule of Probable Items and Quantities'. 
 
 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in this 
Detailed Notice Inviting Tender to complete the proposed construction as per drawings referred to above in all 
respects. 
 
 
I/We promise to abide by all the stipulations of the contract documents and carry out and complete the work to 
the satisfaction of the Authority. 
 
 
I/We also agree to procure tools and plants, at my/our cost required for the work. 

 
______________ 

Signature of Tenderer 
 
 
 
 

___________________________ 
Postal address of the Tenderer 
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