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SECTION A 
 

INSTRUCTION TO BIDDERS 

SECTION – A 
 

1. General guidance for e-Tendering 
 

Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed for 

assisting the contractors to participate in e-Tendering. 
 

1. Registration of Contractor 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with 
the Government e-Procurement system, through logging on to https://etender.wb.nic.in (the web portal 

of public works department) the contractor is to click on the link for e-Tendering site as given on the web 

portal.  
 

2. Digital Signature certificate (DSC) 

Each contractor is required to obtain a class-II & Class-III. Digital Signature Certificate (DSC) for 

submission of tenders, from the approved service provider of the National Information’s Centre (NIC) on 

payment of requisite amount details are available at the Web Site stated in Clause-2 of Guideline to 
Bidder DSC is given as a USB e-Token. 
 

3. The contractor can search & download NIT & Tender Documents electronically from computer once he 

logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only 

mode of collection of Tender Documents. 
 

4. Participation in more than one work 
A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a 

partner of a firm. If found to have applied severally in a single job all his applications will be rejected for 

that job. A prospective bidder (including his participation in partnership) shall be allowed to participate 

in single road / building work as mentioned in the list of schemes. 
 

5. Submission of Tenders. 
General process of submission, Tenders are to be submitted through online to the website stated in Cl. 2 

in two folders at a time for each work, one in Technical Proposal & the other is Financial Proposal before 

the prescribed date & time using the Digital Signature Certificate (DSC) the documents are to be 

uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted (transformed into 

non-readable formats). 
 

 A. Technical proposal 

The Technical proposal should contain scanned copies of the following in two covers (folders). 
 

  A-1 Statutory Cover/ Technical file Containing 

 

  1. PREQUALIFICATION DOCUMENT 

   1. Prequalification Application (Sec-B, Form – I) 

   2. Scanned copies of original documents towards deposition of earnest money and tender 
fees against each work. 

  2. TECHNICAL DOCUMENT 
 

   1. Financial Statement (Section – B, Form – II). 

 

   2. Affidavits (Ref:- format shown in “X” Part “B” & format for general affidavit shown in 

“Y” Part “B”). 

 
  3. Tender form No. 2911 

  4. NIT 
 

  5. Special Terms, condition & specification of works 
Properly upload NIT, Specifications & 2911 digitally Signed. The rate will be quoted 

in the BOQ. Quoted rate will be encrypted in the B.O.Q. under Financial Bid. In case 

quoting any rate in 2911 the tender liable to summarily rejected. 
 

  A-2 Non statutory / Technical Documents 

   I. Professional Tax(PT) deposit receipt / challan/ certificate for the latest financial year, 

Pan Card, IT, Income Tax Return for the latest 03 (Three) Assessment years, valid GST 

Registration Certificate, valid trade license . 



Page 2 of 25 

 

 

   II. Registration Certificate under Company Act. (if any). 

 

   III. Registered Deed of partnership Firm/ Article of Association & Memorandum. 

 
   IV. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 

 

   V. Tax Audited Report in 3 Cd Form along with Balance Sheet & Profit & Loss A/c for the 

last three years (year just preceding the current Financial Year will be considered as 

year – I) 
 

   VI. Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op(S) 

(ARCS) bye laws are to be submitted by the Registered labour Co-Operative &  

Engineers’ Co.- Operative Societies. 

 

   VII. List of Technical staffs along with structure & organization (Section – B, Form – III). 
 

     

   VIII. Credential should be submitted as required in the NIT i.e. Tender Notice. 

    
 

  Note:- Failure of submission of any of the above mentioned documents (as stated in A1 and A2) will 

render the tender liable to be summarily rejected for both statutory & non statutory cover. 
 

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN THE 

FOLLOWING MANNER 

 

Click the check boxes beside the necessary documents in the My Document list and then click the tab 
Submit Non Statutory Documents’ to send the selected documents to Non-Statutory folder. 

 

Next Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the 

Technical Documents 

 

Sl. No. Category Name Sub Category 

Description 

Details 

A. CERTIFICATES CERTIFICATES 1. GST REGISTRATION CERTIFICATE 

2. PAN 

3. P TAX (CHALLAN)/ certificate for the latest 

year 

4. LATEST 03 (Three) Years IT RECEIPT. 

5. IT-Saral for latest Assessment Year. 

6. Valid Trade License.  

B. COMPANY 

DETAILS 

1.COMPANY 

DETAILS  

1. PROPRITORSHIP FIRM (TRADE LICENCE) 
 

2. PARTNERSHIP FIRM( Registered or 

Notarized  
 

3.      Deed of  PARTERNERSHIP Firm/ Article 

of   Association & Memorandum of 

company, Valid          TRADE LICENCE)  
 

3. LTD. COMPANY(LATEST INCORPORATION 

CERTIFICATE,   TRADE LICENCE CHALLAN  
 

4. SOCIETY (SOCIETY REGISTRATION COPY, 

    TRADE LICENCE ORIGINAL & RENEWAL BOTH) 
 

a) POWER OF ATTORNEY 
 

   b) Registered BY LAW 

   c) VALID REGISTRATION CERTIFICATE ISSUED   

      BY THE CO-OP DEPT. 
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   d) AGM of last Three Financial Years. 

 

C. CREDENTIAL CREDENTIAL  
 

As per ‘Eligibility of Bidder’ column of the Tender 

Notice. 

D FINANCIAL  

(INFO) 

WORK IN HAND  AUTHENTICATED FINANCIAL STATEMENT (SEC-B, 

FORM-II) 

E.  PAYMENT 

CERTIFICATE  

 

ONLY PAYMENT CERTIFICATE  

NOT THE TDS CERTIFICATE 

 

Latest 3 

(Three) years 

P/L AND BALANCE 

SHEET 

(WITH ANNEXTURE) 

PROFIT & LOSS ACCOUNT AND BALANCE SHEET 

AND 3CD FORM IN CASE OF 

TAX AUDIT) 

P/L AND BALANCE 

SHEET 

(WITH ANNEXTURE) 

PROFIT & LOSS ACCOUNT AND BALANCE SHEET 

AND 3CD FORM IN CASE OF 

TAX AUDIT) 

P/L AND BALANCE 

SHEET 
(WITH ANNEXTURE) 

PROFIT & LOSS ACCOUNT  AND BALANCE SHEET 

AND 3CD FORM IN CASE OF 
TAX AUDIT) 

F. MAN POWER TECHNICAL 

PERSONNEL 

LIST OF TECHNICAL STAFFS 

ALONG WITH STRUCTURES & 

ORGANZATION (AS PER NIT)  

Name of the Technical Person are to be given as 

engaged as Permanent and Contractual.  
 

 

Tender evaluation committee(TEC) 

 i. Evaluation committee constituted by the Chief Executive Officer, Burdwan Development Authority, 

Burdwan will continue to function as evaluation committee for determination technically qualified 

contractors. 

 

 ii. Opening of Technical proposal:- Technical proposals will be opened by the Chief Executive Officer 
and his authorized representative electronically from the web site stated using their Digital 

Signature Certificate. 

 

 iii. Intending tenderers may remain present if they so desire. 

 
 iv. Cover (folder) statutory documents (vide Cl. No. 5.A-1) should be open first & if found in order, 

cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be opened. If there is any 

deficiency in the statutory documents the tender will summarily be rejected. 

 

 V. Decrypted (transformed in to readable formats) documents of the non statutory cover will be 

downloaded & handed over to the tender evolution committee. 
 

 vi. Uploading of summary list of technically qualified tenderers. 

 

 vii. Pursuant to scrutiny & decision of the evaluation committee the summary list of eligible tenders & 

the serial number of work for which their proposal will be considered will be uploaded in the web 
portals. 

 

 viii. While evaluation the committee may summon of the tenders & seek clarification / 

information or additional documents or original hard copy of any of the documents already 

submitted & if these are not produced within the stipulated time frame, their proposals will 

be liable for rejection. 
 

 B. Financial Proposal  

 

 i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of 

quantities (BOQ) the contractor is to quote the rate(Presenting Above/ Below/ At per) online 
through computer in the space marked for quoting rate in the BOQ. 
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 ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally 

Signed by the contractor. 

 

 iii) Financial capacity of a bidder will be judged on the basis of working capital and available bid 

capacity as mentioned in the N.I.T. to be derived from the information furnished in FORM-I & II 
(Section-B) i.e., Application (for Pre-qualification) & Financial Statement. If an applicant feels that 

his/their Working Capital beyond own resource may be insufficient, he/they may include with the 

application a letter of guarantee issued by scheduled supplement the applicant. This letter of 

guarantee should be addressed to the Tender Inviting/ Accepting Authority and should 

guarantee duly specifying the name of the project that in case of contract is awarded to the 
Bidder, the Bidder will be provided with a revolving line of credit. Such revolving line of credit 

should be maintained until the works are taken over by the Assistant Engineer/ Employer. 

 

The audited Balance sheet for the latest three financial years, net worth bid capacity etc. are 

to be submitted which must demonstrate the soundness of Bidder’s financial position, showing 

long term profitability including an estimated financial projection of the next two years. 
 

6. Penalty for suppression / distortion of facts 

If any tenderer fails to produce the original hard copies of the documents (especially Completion 

Certificates and audited balance sheets), or any other documents on demand of the Tender Evaluation 

Committee within a specified time frame or if any deviation is detected in the hard copies from the 
uploaded soft copies or if there is any suppression, the tenderer will be suspended from participating in 

the tenders on e-Tender platform for a 1 (One) year. In addition, his user ID will be deactivated and 

Earnest Money Deposit will stand forfeited. Besides, the B.D.A. Authority may take appropriate legal 

action against such defaulting tenderer. 

 

The Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes and 
reject all Bids at any time the prior to the award of Contract without thereby incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for 

Employer’s action. 
 

7. AWARD OF CONTRACT 
 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 

through acceptance letter. 

The notification of award will constitute the formation of the Contract. 
The Agreement in W.B.F.No.-2911 will incorporate all agreements between the Tender Accepting 

Authority and the successful Bidder. 

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 

through Letter of Acceptance. 

The Letter of Acceptance will constitute the formation of the Contract. 

An Agreement will be constituted in between the Tender Accepting Authority and the successful Bidder 

(L1 Bidder) in W.B.F.No.-2911(ii) along with all necessary documents e.g. N.I.T. (including all kinds of 

terms and conditions and specifications of works), all addenda-corrigendum, different filled-up forms 

(Section –B), B.O.Q., Affidavits, original application, Comparative Statement, Acceptance letter etc. 

Successful tenderer (L1 Bidder) shall have to purchase requisite copies of contract documents (on 

payment of requisite cost for formal agreement) from concerned Division & submit the same along with 

original Application, Affidavit-‘X’ and ‘Y’ to this office within the specified  time limit as to be stated 

in the letter of acceptance positively & failure to comply content of this Clause & failure to submit the 

aforesaid requisite instrument by the successful bidder, the said bidder may be debarred from 

participating tenders under BDA  for a minimum period  of 1 (one) year or more as deemed fit by the 

tender Inviting authority. 

 

Sd/ 

Executive Engineer, 
Burdwan Development Authority, 

Purba Bardhaman 
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SECTION – B 

FORM-I 

PRE-QUALIFICATION APPLICATION 

 

To 
The Executive Engineer, 

Burdwan Development Authority, 

Burdwan-713101. 

 

Ref:- Tender  for E N.I.T. No.  WBUD/BDA/CEO/ENIT – …………  of 20……. – 20…….. 

 

 Sir, 

 

Having examined the pre-qualification documents (N.I.T. & Volume-I), I /we hereby submit all the necessary 

information and relevant documents for evaluation. 
The application is made by me / us on behalf of………………………………………… 

In the capacity……………………………… …………… ……………… …..…… …………… ……… ………. duly 

authorized to submit the order. 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of 
firms for Application and for completion of the contract documents is attached herewith. 

We are interested in bidding for the works given in Enclosure to this letter. 

 

We understand that: 

(a) Chief Executive Officer or Executive Engineer can amend the scope & value of the contract bid under this 
project. 

(b) Chief Executive Officer or Executive Engineer reserves the right to reject any application without assigning 

any reason. 

Enclo:- 

1. Prescribed forms duly filled in duplicate. 

2. Evidence of authority to sign. 
3. Latest brochures. 

 

Signature of applicant including title 

and capacity in which application is made. 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

(P.T.O.) 
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SECTION – B 

FORM-II 

FINANCIAL STATEMENT 

B1. Name of applicant: 

 
 

 

B2. Summary o assets and liabilities on the basis of the audited financial statement of the last five financial 

years. (Attach copies of the audited financial statement of the last five financial year) 

 

 Year 
(Rs 

in 

Lakh) 

Year 
(Rs in 

Lakh) 

Year 
(Rs in 

Lakh) 

Year 
(Rs in 

Lakh) 

Year 
(Rs in 

Lakh) 

a. Current assets 

(it should not include investment in any other firm) 

     

b. Current liabilities 

(It should include bank over draft) 

     

c. Working capital 

       (a)-(b) 

 

     

d. Net worth : 

       (Proprietors capital or Partners Capital or Paid up Capital 
+   

        Resource & Surplus) 

     

e. Bank Loan/Guarantee : 

 

     

 

B3. Net Profit before Tax (In%) 
a) Current Period      : 

b) During the last Financial Year    : 

c) During each of the two previous financial years  : 

 

B4.  a) Applicant’s Own Resources  : 
b) Bank Credits     : 

 

B5. Approximate value of works in hand   : 

 

 

 
Signature of applicant including title 

and capacity in which application is made. 

 

 

 

 

 

 

 

 

 

(P.T.O.) 
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AFFIDAVIT- ‘X’ 

(To be furnished in Non-judicial Stamp paper of appropriate value duly notarized) 

 

Work in progress Work order issued 

Sl. No Name of work with 

tender No 

Estimated 

Amount 

% of work 

executed 

Sl. No Name of 

work with 

tender No 

Tendered  

Amount 

       

       

       

       

 

 

Similar Work Completed  

Sl. No. Name of the 
work with NIT 

NO. 

Estimated 
amount 

Work 
completion 

certificate 

    

 

 

 

 
 

 

 

 

   Signed by an authorized officer of the firm 

 
                  Title of the Officer 

 

Name of Firm with Seal 

 

Date 
 

 

 

 

 

 

 

 

 

 

 

 

 

(P.T.O.) 
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AFFIDAVIT- ‘Y’ 

 

(To be furnished in Non-judicial Stamp paper 

of appropriate value duly notarized) 

1. I, the under-signed do certify that all the statements made in the attached documents are true and 
correct. In case of any information submitted proved to be false or concealed, the application may be 

rejected and no objection/claim will be raised by the under-signed. 

 

2. The under-signed also hereby certifies that neither our firm M/S ________________________________ 

_____________________________ not any of constituent partner had been debarred to participate in 
tender by the B.D.A during the last 05 (Five) years prior to the date of this NIT. 

 

3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish 

pertinent information as deemed necessary and/or as requested by the Authority to verify this 

statement. 

4. The under-signed understands that further qualifying information may be requested and agrees to 
furnish any such information at the request of The Authority. 

 

5. Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm & I have 

not applied severally for the same job. 

 
 

.                     ___________________________________ 

            Signed by an authorized officer of the firm 

 

 

______________ 
Title of the Officer 

 

 

____________________ 

Name of Firm with Seal 
 

 

Date _______________ 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

(P.T.O.) 
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SECTION – B 

FORM-III 

STRUCTURE AND ORGANISATION 

 
A. 1. Name of Applicant (Firm) : 

Office Address   : 

 

 

Telephone No.                           : 

Mobile No.                           : 

Fax No.            : 

 

A. 2. Office Address 
 

 

 

 

Telephone No.    : 

Mobile No.            : 

Fax No.    : 

 

A. 3. Name and address of Bankers        : 
 

 

 

A. 4.   Attach an organization chart showing : 

structure of the company with names 
of Key personnel and technical staff 

with Bio-data. 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

(P.T.O.) 
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SECTION –B 

FORM – IV 

 
 DECLARATION IN THE FORM OF AN AFFIDAVIT BEFORE NOTARY PUBLIC 

 
 
 

1. I the undersigned do certify that all the documents uploaded herewith are genuine and 

correct to the best of my knowledge. If any declaration submitted is found/ ascertain to be  

incorrect/ fabricated/ misrepresented/ fraudulent  etc. in letter stage, even after issuance 

of work order, the tender will be liable to be cancelled/ terminated immediately & I/ my 

firm/company shall also be liable to be prosecuted under existing Govt. laws. 

 

2. I the undersigned, also declare that all the machineries as stipulated in the Memorandum 

No. 242-ENC/2023 Dated 30/03/2023 of Public Works Department, Works Branch, Govt. of 

W.B. and required to execute the work in proper way will be provided at the site whenever 

required or instructed by Departmental Engineers. 

 

 

                                                                

                                                                                                                                          

 

 

 

 

Signature of applicant including title 

and capacity in which application is made. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(P.T.O.) 
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SECTION-B 

FORM-V 

 

EXPERIENCE PROFILE 

 
Name of the Firm: 

 

LIST OF WORKS COMPLETED WHICH ARE SIMILAR IN NATURE AND EXECUTED DURING THE LAST 

FIVE YEARS IN ANY GOVT. DEPARTMENT / GOVT. UNDERTAKING / STATUTORY BODY UP TO A 

VALUE OF 40% OF THE ESTIMATED VALUE PUT TO TENDER 
 

Name of 

Employer 

Name, 

Location & 

nature of 

work 

Contract 

price in 

Indian Rs. 

Original 

date 

of start 

of work 

Original 

date 

of 

completion 

of work 

Actual 

date 

of starting 

the work 

Actual 

date 

of 

completion 

the work 

Reasons 

for 

delay in 

completion 

(if any) 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

       

 Ff 

 

Note :  a) Certificate from the Employers to be attached. 
           b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 

 

 

 

Signature of the Contractor/company/agency 
 

 

(b) No tender will be deemed to the fit for consideration unless the tender documents are fully and completely 

filled in. All information’s that may be asked from a tenderer must be unequivocally furnished. Any tender 

which is incomplete or does not comply with the prescribed conditions or stipulations laid down herein to 

rejection at the time of opening or during subsequent scrutiny. Tender received with conditional rate will be 
liable to rejection at the time of opening. 

 

(c) Canvassing in connection with the tender is strictly prohibited and a tenderer who resorts to this will 

render his tender liable to rejection. 

 
(d) No alteration shall be permitted to be made by the tenderer in any tender after its submission. 

 

 

 

(P.T.O.) 
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I DO HEREBY DECLARE THAT IF MY TENDER IS ACCEPTED UNDER A GIVEN NAME AND 

SUBSEQUENTLY DISCOVERED TO HAVE GIVEN A FAKE NAME, MY CONTRACT SHALL BE ANNULLED 

FORTHWITH AND APPROPRIATE CRIMINAL PROCEEDING SHALL BE INITIATED AGAINST ME WITH 

FORFEITURE OF SECURITY DEPOSIT. 

 

 

 
 

 

 

Signature and address 

of the Tenderer 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

(P.T.O.) 
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SECTION — 3 

 

Special Terms and Conditions 

GENERAL: 
Unless otherwise stipulated all the works are to be done as per general conditions and general specifications 

in the “Public Works Department” Schedule of Rates for works in West Bengal for the working area. 

 

The project should be executed as per IS code /IRC/MOST/MORTH standards regarding the quality of 

materials and various item of works. 
 

TERMS & CONDITIONS IN ORDER TO PRECEDENCE: 

 

If the stipulations of the various components of the contract documents be at variance in any respect, one will 

over-ride the other (only in so far as those are at variance) in the order of precedence as given below: 

 
 

(a) Special terms and conditions 

(b) Special specifications 

(c) General specifications 

(d) Notice Inviting Tender 

(e) Schedule of probable items with approximate quantities 

(f) Printed Tender Form, i.e. W.B.F. 2911 

 

All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate item 

or items of works appearing in the schedule whether specifically mentioned in any clause or not and the rates 
quoted shall include all such works unless it is otherwise mentioned that extra payment will be made for 

particular works. 

 

 

 

 
 

 

 

 

Signature and address 
of the Tenderer 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

P.T.O.) 
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ENGINEER-IN-CHARGE AND COMMENCEMENT OF WORK : 

 

The word “Engineer-In-Charge” means the Executive Engineer, B.D.A. The word “AUTHORITY” appearing in 

the tender documents means Burdwan Development Authority, who have jurisdiction of the works forming 
the subject matter of the tender or contract. The word “approved” appearing anywhere in the documents 

means approved by the Chief Executive Officer. The work shall have to be taken up within seven days of the 

receipt of the work order. Failure to do so will constitute a violation of the contract stipulation as regards 

proportionate progress and timely completion of work and the contractor will thereby make himself liable to 

pay compensation or other penal action as per stipulation of the printed tender form. 
 

CONDITION IN EXTENDED PERIOD: 

 

The case may be when an extension of time for completion of work is authorized by the Chief Executive 

Officer, it will be taken for granted that the validity of the contract is extended automatically up to the 

extended period with all terms and conditions rates, etc. remaining unaltered, i.e. the tender is revalidated up 
to the extended period. 

 

CO-OPERATION AND DAMAGES AND COMPLETION OF WORK: 

All works are to be carried out in close co-operation with the Department and other contract or contracts that 

may be working in the area of work. The work should also be carried out with due regard to the convenience 
of the road/building users and occupants, if any. All arrangements and programme of work must be adjusted 

accordingly. All precautions must be taken to guard against chances of injury or accidents to workers, road 

users, occupants etc. The contractor must see that all damages to any property which, in the opinion of the 

Chief Executive Officer or Executive Engineer, BDA are due to the negligence of the contractor, are promptly 

rectified by the contractor at his own cost and expenses and according to the direction and satisfaction of the 

Chief Executive Officer or Executive Engineer, BDA. 
 

TRANSPORTATION ARRANGEMENT : 

The contractor shall arrange for all means of transport including Railways Wagons required for carriage and 

supply of materials and also the materials required for the construction work. The Authority may however, at 

their own discretion grant necessary certificates, if required, for procurement of railways Wagons. But, in 
case of failure of the Authority to help the Contractor in this respect, the contractor will have to procure 

wagons at his own initiative and no claim whatever on the ground of non-availability of wagons shall be 

entertained under any circumstances. If Railways Wagons are not available, the Contractor will have to 

depend on transport of materials by road as necessary to complete the work in time and the contractor must 

consider this aspect while quoting rate. 

 
 

 

 

Signature and address 

of the Tenderer 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

(P.T.O.) 
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CONTRACTOR/AGENCY’S SITE OFFICE: 

The contractor shall have an office adjacent to the work as may be approved by the Chief Executive Officer 

where all directions and notice of any kind whatsoever which the Chief Executive Officer or his representative 

may desire to give to the contractor in connection with the contract may be left and same when left at or sent 

by post to such office or delivered to the Contractor’s authorized agent or representative shall be deemed to 
the sufficiently served upon the contractor. 

 

INCIDENTAL AND OTHER CHARGES : 

The cost of all materials, hire charges to Tools and plants, Labour, Corporation/Municipal Fees for water 

supply, Royalty or road materials (if any), Electricity and other charges of Municipalities or statutory Bodies, 
Ferry charges, Toll Charges, Loading and unloading charges, Handling charges overhead charges etc. will be 

deemed to have been covered by the rates quoted by the contractor inclusive of Sales Tax (Central and/or 

State), Income Tax, Octroi Duty/Terminal Tax, Turnover Tax etc. All other charges for the execution of the 

complete or finished work or in case of supply of materials and for carriage to the entire satisfaction of the 

Assistant Engineer of the work. No claim whatsoever in this respect will be entertained. 

 
AUTHORISED REPRESENTATIVE OF CONTRACTOR/AGENCY : 

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may 

however, appoint and authorized representative in respect of one or more of the following purpose only. 

a) General day to day management of work 

b)  To attend measurements when taken by the Authority Officers and sign the records of such 
measurements which will be taken of acceptance by the Contractor. 

The selection of the authorized representatives subject to the prior approval of the Chief Executive Officer 

concerned and the contractor shall in writing seek such approval of the Chief Executive Officer giving therein 

the name of work, Tender No., the Name, Address and the specimen signature of the representative he wants 

to appoint and the specific purposes as specified in Clause 9 (a), (b) and (c) which the representative will be 

authorized for even after first approval, the EIC may issue at any subsequent date, revised directions about 
such authorized representative and the contractor shall be bound to abide by such directions. The EIC shall 

not be bound to assign any reason for any of his directions with regard to the appointment of authorized 

representative. Any notice correspondence etc. issued to the authorized representative or left at his address, 

will be deemed to have been issued to the contractor himself. 

 
 

 

 

 

Signature and address 

of the Tenderer 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

(P.T.O.) 
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POWER OF ATTORNEY: 

 

The Provision of the power of attorney, if any, must be subject to the approval of the Authority. Otherwise the 

Department shall not be bound to take cognizance of such of attorney. 
 

EXTENSION OF TIME : 

For cogent reasons over which the contractor will have no control and which will retard the progress, 

extension of time for the period lost will be granted on receipt of application from the contractor before the 

expiry date of contract. No claim whatsoever for idle labour, additional establishment, cost of materials and 
labour and hire charges of tools & Plants etc. would be entertained under any circumstances. The contractor 

should consider the above factor while quoting his rate. Applications for such extension of time should be 

submitted by the contractor in the manner indicated in the printed form of W.B.F. No. 2911  

 

CONTRACTOR’S GODOWN : 

The contractor must provide suitable go downs for cement and other materials at the site of work. The cement 
go down is to be sufficient in capacity and it must be water tight with either an elevated floor with proper 

ventilation arrangement underneath the floor or if a solid raised flooring is made, cement is to be stored on 

bamboo or timber dunnage to the satisfaction of the Assistant Engineer. No separate payment will be made 

for these go downs or for the store yard. Any cement which is found at the time of use to have been damaged 

shall be rejected and must immediately to removed from the site by the Contractor or deposited as directed by 
the Engineer-In-Charge. 

 

ARRANGEMENT OF LAND : 

 

The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard, labor 

camp etc. at his own cost for the execution of the work.  
 

USE OF GOVERNMENT LAND : 

The contractor shall make his own arrangements for storage of tools, plant, equipments, materials etc. of 

adequate capacity and shall clear and remove, on completion of work, shed, huts etc. which he might have 

erected in Government Land. Before using any space in Government Land of any purpose whatsoever, 
approval of the Chief Executive Officer is mandatory. 

 

 

 

 

 
Signature and address 

of the Tenderer 
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ROYALTY: 

The Contractor will have to submit the receipt of payment of royalty to the Government for use of sand, stone 

materials, late rite, Morrum, gravel etc. to the Chief Executive Officer, before preparation of bill for payment, 

when they collect the materials directly from the source. If they collect the materials from the authorized 
quarry holder or commercials establishment who directly or indirectly pay the royalty to the Government, 

necessary 

certificate or cash memo for sale in that respect from them shall have to be produced to the Chief Executive 

Officer failing which necessary deduction from the dues of the contractor may be made as fixed by the Chief 

Executive Officer. 
 

WORK ORDER BOOK : 

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one 

Work Order book to authority Concerned, who is authorized to receive and keep in custody the Work Order 

Book on behalf of the Chief Executive Officer. The Work Order Book shall be kept at the site of work under 

the custody of BDA or his authorized representative. The Work Order Book shall have machine numbered 
pages in duplicate directions or instruction from Authority officers to be issued to the Contractor will be 

entered (in duplicate) in the Work Order Book (except when such directions or instructions are given by 

separate letters). The contractor or his authorized representative shall regularly note the entries made in the 

Work Order Book and also record thereon the action taken or being taken by him complying with the said 

directions or instruction on any relevant point relating to the work. The contractor or his authorized 
representative may take away the duplicate page of the Work Order Book for his own record and guidance. 

In Case of supplementary items or of claims may not be entertained unless supported by entries in the Work 

Order Book or any written order from the Tender Accepting Authority. 

The first page of the Work Order Book shall contain the following particulars: 

a) Name of the Work 

b) Reference to contract number 

c) Contractual rate in percentage 

d) Date of opening of the Work Order Book 

e) Name and address of the Contractor 

f) Signature of the Contractor 

g) Name & address of the Authorized representative (if any of the contractor authorized by him) 

h) Specific purpose for which the contractor’s representatives is authorized to act on behalf of the Contractor. 

i) Signature of the authorized representative duly attested by the Contractor. 

j) Signature of the Officer concerned. 

k) Date of actual completion of work. 

l) Date of recording final measurement. 

 

Entries in (k) & (l) above shall be filled in on completion of the work and before the Work Order Book is 

recorded in the office of the B.D.A. 

 

 

 

Signature and address 

of the Tenderer 
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CLEARING MATERIALS : 

 

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all 

varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works 
on completion of works all temporary structure or obstruction including some pipes in underground work, if 

any, must also be removed. All scars of construction shall be obliterated and the whole site shall be left in a 

clear and neat manner to the satisfaction of the Chief Executive Officer. No separate payment shall be made 

for all these works, the cost thereof being deemed to have been included in the rates of various items of works 

quoted by the contractor in the schedule of probable items of works. 
 

SUNDRY MATERIALS : 

 

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as 

directed by the Chief Executive Officer at his own cost before starting and during the work by which the 

departmental staff will check levels layout different works and fix up alignment and the contractor shall have 
to maintain and protect the same till completion of the work. All petty and sundry material like, pegs, strings, 

nails flakes instruments etc. and also skill labour require for setting out the levels for laying out difference 

structures and alignment shall also be supplied by the contractor at his own cost. 

 

SUPPLEMENTARY/ADDITIONAL ITEM OF WORKS : 
 

Notwithstanding the provisions made in the related printed tender Form (if any) any item of the work which 

can be legitimately be considered as not stipulated in the specific schedule of probable items of work but has 

become necessary as a reasonable contingent item during actual execution of work will have to be done by 

the Contractor if so, directed by EIC and the rates will be fixed with manner as stated below:- 

 
(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied 

items of work appearing in the P.W. (Roads) Department schedule of rates of probable items of work 

forming part of tender document. 

(b)  In Case, extra items do not appear in the Public Works Department (WB) Schedule of Rates for 

building works materials and labor, sanitary & plumbing works, such items for the works shall be 
paid at the rates entered in the Public Works Department (Roads) Schedule of Rates for the working 

area. 

(c)  If the rates of the supplementary items cannot be computed even after applications of clauses stated 

above, the same shall be determined by analyses from market rates of material, labor and carriage 

cost prevailing at the time of execution of such items work. Profit and overhead charges (both together) 

at 10% (Ten percent) will be allowed, the contractual percentage will not be applicable. 
(d)  Black-market rates shall never be allowed. 

(e)  Contractual percentage shall only be applicable with regard to the portions of the analysis based on 

clauses (a) & (b) stated above only. 

 

It may be noted that the cases of supplementary items of claim shall not be entertained unless 
supported by entries in the Work Order Book or any written order from the tender. 

 

 

 

 

 
 

Signature and address 

of the Tenderer 
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COVERED UP WORKS : 

When one item of work is to be covered up by another item of work the latter item shall not be done before 

the formal Item has been measure up and has been inspected by the Chief Executive Officer or Assistant 
Engineer, as the authorized representatives of the Chief Executive Officer and order given by him or 

proceeding with the latter item of work.  

APPROVAL OF SAMPLE : 

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be 

approved by the Chief Executive Officer and checking the quality of such materials shall have to be done by 
the concerned Department prior to utilization in work. 

 

WATER AND ENERGY : 

The contractor shall have to arrange for their own source of energy for operation of equipments and 

machineries, driving of pumping set, illuminating work site, office etc. that may be necessary in difference 

stages of execution of work. No facility of any sort will be provided for utilization of the departmental sources 
of energy existing at site of work. Arrangement for obtaining water for the work should also be made by the 

contractor at his own cost. All cost for getting energy and / or for any purpose whatsoever will have to be 

borne by the contractor for which no claim will be entertained. 

All materials and Tools and Plants and all labour (skilled and unskilled) including their housing, water 

supply, sanitation, light, procurement of food staff, medical aid etc. are to be arranged for by the contractor. 
The cost of transport of labour, materials and all items as aforesaid shall also have to be borne by the 

Contractor 

 

 

 

 
Signature and address 

of the Tenderer 
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DRAWINGS : 

All works shall be carried out in conformity with the drawings supplied by this Authority. The Contractor 

shall have to carry out all the works according to the Authority general arrangement drawing and detail 

working drawings to be supplied by the Authority from time to time. 

 
SERVICEABLE MATERIALS: 

The responsibility for stacking the serviceable materials obtained during dismantling of existing 

structure/road (to be decided by the Chief Executive Officer) and handling over the same to the Chief 

Executive Officer of work of this Authority lies with the contractor and nothing will be paid on this account. 

In case of any loss or damage of serviceable materials prior to handling over the same to this Authority, full 
value will be recover from the 

Contractor’s bill at rates as will be assessed by the Chief Executive Officer. 

 

UNSERVICEABLE MATERIALS : 

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The 

contractor shall dress up and clear the work site after completion of work as per direction of the Chief 
Executive Officer. No extra payment will be made on this account. 

 

CONTRACTOR’S RISK FOR LOSS OR DAMAGE : 

All risk on account of Railway or Road carriage or carriage by boat including loss or damage of vehicles boats, 

barges materials or labour will have to be borne by the contractor. 
 

 

IDLE LABOUR : 

Whatever the reasons may be no claim or idle labour, enhancement of labour rate additional establishment 

cost, cost of TOLL and hire and labour charges of tools and plants Railway freight etc. would be entertained 

under any circumstances. 
 

CHARGES AND FEES PAYABLE BY CONTRACTOR : 

 

a) The contractor shall be all notices and pay all fees required to be given or paid by any statute or any 

regulation or by law and any local or other statutory authority which may be applicable to the works and 
shall keep the Authority against all penalties and liability of every kinds for breach of such statute regulation 

or law. 

 

b) The Contractor shall have save harmless and indemnify the Authority from and against all claims demands 

suit and proceedings for or an account of infringement of any patent rights design, trade mark of name of 

other protected write in respect of any constructional Plant machine, work, materials, thing or process used 
for or in connection with works or temporary works or any of them. 

 

 

 

 
 

Signature and address 

of the Tenderer 
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ISSUE OF TOOLS AND PLANTS : 

 

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost, all cost 

of fuel and stores for proper running of the Tools and Plants must be borne by the Contractor. 

 
REALISATION OF DEPARTMENTAL CLAIMS : 

Any some of money due and payable to the contractor (including security deposit returnable to him) under 

this contract may be appropriated by the Government and set off against any claim of Government for the 

payment of sum of money arising out of these contract or under any other contract made by the contractor 

with the Government. 
 

COMPLIANCE OF DIFFERENT ACTS : 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. 

Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to 

time. If he fails to do so, his and Chief Executive Officer, BDA may at his discretions, take necessary measure 

over the contract. 
The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of 

the provision of the said Act(s). The Contractor must obtain necessary certificate and license from the 

concerned Registering Office under the Contract Labor (Regulation & Abolition) Act, 1970. 

The contractor shall be bound to furnish the Chief Executive Officer all the returns particulars or date as are 

called for from time to time in connection with implementation of the provisions of the above Acts and Rules 
and timely submission of the same, failing which the contractor will be liable for breach of contract and the 

C.E.O. may at his discretion take necessary measures over the contract. 

COMMENCEMENT OF WORK : 

The work must be taken up within the date as stipulated in the work order and completed in all respects 

within the period specified in Notice Inviting Tender. 

 
ASSIGNMENT AND SUB-LETTING OF CONTRACT: 

After award of the contract, sub-letting of the entire work or a part thereof by the contractor shall not be 

allowed without the prior written consent of the tender accepting authority. Such consent, if given, shall not 

relieve the contractors from any liability and obligation under the contract and he shall be responsible for the 

acts, defaults and neglects of any of his sub-setting of work.  
CANVASSING: 

Canvassing in connection with tender is strictly prohibited and the tender submitted by the contractors who 

resort to canvassing will be liable for rejection.  

PROGRAMME OF WORK : 

Before actual commencement of work the contractor shall submit a programme of construction of work 

clearly showing the materials men and equipments. The contractor will submit a programme of construction 
in the pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of 

progress of work to complete the work within the specific period for approval of the Chief Executive Officer 

who reserves the right to make addition, alterations and substitutions to such programme in consultation 

with the contractor and such approved programme shall be adhered to by the contractor unless the same is 

subsequently found impracticable in part or full in the opinion of the Chief Executive Officer and is modified 
by him. The contractor must pray in writing, showing sufficient reasons therein, for modification of 

programmed. The conditions laid down in clause 2 of the printed tender form regarding the division of total 

period and progress to work and the time table therefore as provided in the said clause shall be deemed to 

have been sufficiently complied with it the actual progress of work does not fall short of the progress laid 

down in the approved time table for one fourth, half and three fourth of time allowed for the work. 

 
 

 

Signature and address 

of the Tenderer 
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SETTING OUT OF THE WORK : 

 

The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of 

the position, levels, dimensions and alignments of all parts of work, if any, rectification or adjustment 

becomes necessary the contractor shall have to do the same at his own cost according to the direction of the 
Chief Executive Officer during progress of works, if any, error appears or arise in respect of position, level, 

dimensions or alignment of any part of the work contractor shall at his own cost rectify such defects to the 

satisfaction of the Chief Executive Officer. Any setting out that may be done or checked by either of them 

shall not in any way relieve the contractor or their responsibility for correctness thereof. 

 
PRECAUTIONS DURING WORKS : 

 

The contractor shall carefully execute the work without disturbing or damaging underground or overhead 

service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. in case disturbances of service 

utilities is found unavoidable the matter should immediately be brought to the notice of the EIC and 

necessary precautionary measures as would be directed by the EIC shall be carried out at the cost and 
expenses of the contractor. If the service utilities are damaged or disturbed in any way by the contractor 

during execution of the work, the cost of rectification or restoration of damages as would be fixed by the Chief 

Executive Officer of the concerned will be recovered from the contractor. 

 

NIGHT WORK : 
 

The contractor shall not ordinarily be allowed to execute the work at night. The contractor may however, have 

to execute the work at night, if instructed by the Chief Executive Officer. For true technical or emergent 

reasons the work may require to be executed during the night also according to the instruction of the Chief 

Executive Officer. In that case the contractor shall have to arrange for separate set of labour with sufficient 

and satisfactory lighting arrangement for the night work. No extra payment whatever, in this respect will be 
made to the contractor. 

 

 

 

 
Signature and address 

of the Tenderer 
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TESTING OF QUALITIES OF MATERIALS & WORKMANSHIP: 

All materials and workmanship shall be in accordance with the specifications laid down in the contract and 

also as per M.O.R.T. & H’s specification for Road and Bridge Works and IS codes and the Chief Executive 

Officer reserves the right to test, examine and measure the materials/workmanship direct at the place of 

manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such 
assistance, instrument machine, labour and materials as the Chief Executive Officer may require for 

examining, measuring and testing the works and quality, weight or quantity of materials used and shall 

supply samples for testing as may be selected and required by the Chief Executive Officer without any extra 

cost. Besides this, he will carry out tests from outside Laboratory as per instruction of Chief Executive 

Officer. The cost of all such tests would be borne by the agency. 
 

TIMELY COMPLETION OF WORK: 

All the supply and the work must have to be completed in all respects within the time specified in Notice 

Inviting Tender from the date of work order. Time for completion as specified in the tender shall be deemed to 

be the essence of the contract. 

 
PROCUREMENT OF MATERIALS: 

All materials required for complete execution of the work shall be supplied by the contractor after 

procurement from authorized and approved source. 

 

REJECTION MATERIALS : 
All materials brought to the site must be approved by the Chief Executive Officer. Rejected materials must be 

removed by the Contractor from the site within 24 hours of the issue of order to that effect. In case of non-

compliance of such order, the Chief Executive Officer shall have the authority to cause such removal at the 

cost and expense of the contractor and the contractor shall not be entitled to claim for any loss or damage of 

that account. 

 
IMPLIED ELEMENTS OF WORK IN ITEMS : 

Except of such items as are included in the Specific Priced Schedule of probable items and approximate 

quantities no separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering, 

curing etc. and the rates of respective items or works are to be deemed as inclusive of the same. 

 
DAMAGED CEMENT: 

Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be 

rejected and must immediately be removed from the site by the contractor or disposed of as directed by Chief 

Executive Officer at the costs and expenses of the contractor. 

 

FORCE CLOSURE : 
In case of force closure or abandonment of the works by the Authority the contractor will be eligible to be paid 

for the finished work and reimbursement of expenses actually incurred but not for any losses.  

 

 

 
 

Signature and address 

of the Tenderer 
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TENDER’S RATE : 

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the 

priced schedule of probable item of work. The quantities for various other items of works as shown in the 

priced schedule of probable items of works are based on the drawing and design prepared by the Authority. If 

variations become necessary due to design consideration and as per actual site conditions, those have to be 
done by the contractor at the time of execution at the rate prescribed in the tender clause. No conditional 

rate will be allowed in any case. 

 

DELAY DUE TO MODIFICATION OF DRAWING AND DESIGN : 

The contractor shall not be entitled for any compensation for any loss suffered by him due to delays arising 
out of modification of the work due to non-delivery of the possession of site. 

 

ADDITIONAL CONDITIONS : 

A few additional conditions under special terms and conditions. 

 

a) Rate quoted shall be inclusive of clearing site including removal of surplus earth, rubbish, materials etc. as 
per direction of the EIC. 

 

b) Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any. 

 

c) Display board to size 150cm X 90cm is to be provided at site of work with Sal Bullah Post to a height of 1.5 
Metre at the cost of the contractor including insertion as directed by the Assistant Engineer. 

 

d) The Contractor is to display caution board at his cost. 

 

e) Deep excavation of trenches and left out for days should be avoided. 

 
f) The Contractor or supplier should not import into West Bengal on competitive price basis. 

 

 

g) The whole work will have to be executed as per Authority drawings available in this connection at the 

tender rate. 
 

h) As per Finance (Taxation) Department of Income Tax Will be made from each bill of the contractor as per 

applicable rate in force. 

 

 

PAYMENT OF BILLS: 
As mentioned in the NIT. 

 

REFUND OF SECURITY DEPOSIT : 

As mentioned in Vol I, Sec A, Instruction to Bidders. 

 
ARBITRATION : 

There shall be no provision for Arbitration under this contract, Provision under clause 

 of  2911  is thus considered deleted. 

 

 

 
Signature and address 

of the Tenderer 
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DECLARATION BY THE TENDERER 

 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions 
in and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender 

documents mentioned therein along with the drawing attached. I/We have also carefully gone through the 

'Priced schedule of Probable Items and Quantities'. 

 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in 

this Detailed Notice Inviting Tender to complete the proposed construction as per drawings referred to above 

in all respects. 

 

 

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the work 
to the satisfaction of the Authority. 

 

 

I/We also agree to procure tools and plants, at my/our cost required for the work. 

 
______________ 

Signature of Tenderer 

 

 

 

 
___________________________ 

Postal address of the Tenderer 
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